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Name of work: Carrying out minor maintenance civil works of Hall-7, 8, 9, 10, 11,New Sac,new
Sport Complex, Football Ground, Hockey Ground, Pronite Ground, Event Ground

The bidder shall upload the following documents and submit the soft copy of the same
mentioning the page no against each document as required in the NIT at CPP portal
(Providing tick on specified document)

S1. No. | Particulars Document Attached
required as as page
per NIT No(s).
1. EMD scan copy v
2. GST Registration Certificate v
3. ESIC Registration v
4. EPFO Registration v
5. PAN Card v
6. Affidavit for not being Blacklisted /
debarred /restrained 4
Performance report of works executed v
8. Structure and Organization of the
Agency v
9. Declaration on Details of the Bidder(s) v
10. Details of Similar Nature of Works Complete v
11. Declaration about Site Inspection v
12. Letter of Transmittal v
13. CPWD -7 v
14. Tender certificate
15. Tender Acceptance Letter v
16. Copy of Financial turnover from CA along
with audited balance sheets certified from v
CA/bank UDIN No for current 5 years.

17. Solvency certificate CA/Bank ** or Net
Worth certificate from certified v
chartered accountant
18. Registration details with the Govt.
Department CPWD, BSNL, MES, Central 4
PSUs, Central Government bodies, State
Government bodies, State PSU's

19. Any other documents

** Bank Solvency: Preferably of the Current Financial Year, but not older than one years



1. Notice Inviting e-Tenders

The Superintending Engineer, IND, IIT Kanpur invites on behalf of Board of Governors of
IIT Kanpur online percentage rates tender from eligible firms/ agencies satisfying the
eligibility criteria mentioned in the tender document.

NIT No: 18/Civil/D1/2026-27

1 Name of work _ | Carrying out minor maintenance civil works
"| of Hall-7, 8, 9, 10, 11,New Sac,new Sport
Complex, Football Ground, Hockey Ground,
Pronite Ground, Event Ground
5 Estimated cost (including GST) | Rs. 80,31,029/-, The cost is for 12 months.
" | The work shall be carried out on daily
complaints basis.
3 Earnest Money Deposit(Rs.) | Rs.1,60,621/-
4 Duration of contract . | Twelve (12) months
5 Last Time & date ofsubmissionof | | As per CPP portal data
bids (Up to) " | (https:/ /eprocure.gov.in/eprocure/ap
p)
6 Opening of bids | As per CPP portal data
" | (https:/ /eprocure.gov.in/eprocure/ap
p)

The bid forms and other details may be downloaded from Central Public Procurement
Portal (http://eprocure.gov.in/eprocure/app). Aspiring bidders who have not
enrolled / registeredin e- procurement should enroll / register themselves before
participating through web site http://eprocure.gov.in/eprocure/app. The portal
enrolment is free of cost. Bidders are advised to go through instructions provided at
“Instructions for online bid submission.”

Bidders can access quotation / tender documents on the website (for searching in the
NIC site),kindly go to quotation search option and type ‘II'T". Thereafter, click on “GO”
button to viewall IIT quotations. Select the appropriate quotation / tender and fill
them with all relevant information and submit the completed Quotation / Tender
document online on the websitehttp:/ /eprocure.gov.in/ eprocure/app. as per the
schedule given in the next page.

Note: No manual bids will be accepted. All bids (both Technical & Financial) should be
submitted in the e-procurement portal.

Applicants are advised to keep visiting the above-mentioned websites from time to time
(till the deadline for bid submission) for any updates in respect of the tender documents,
if any. Failure to do so shall not absolve the applicant of his liabilities to submit the
applications completein all respect including updates thereof, if any. An incomplete
application may be liable for rejection.

Superintending Engineer
IWD, IIT, Kanpur



2. Information and Instructions for Bidders for E-Tendering
The Superintending Engineer, IWD on behalf of Board of Governors of
Indian Institute of Technology Kanpur invites online percentage rate
tenders from eligible firms/ specialized agencies satisfying the eligibility criteria
mentioned in the document.
1 Name of organization : | Indian Institute of Technology, Kanpur
2 NIT No. . | 18/Civil/D1/2026-27
3 Location : | Indian Institute of Technology, Kanpur
4 Tender / Quotation type |: | Open Tender
(open / limited /EOI /
Auction / Single
5 Tender / Quotation category |: | Works
(services / works
6 Type of Contract (work / |:| Works
supply / auction/ service /
buy / empanelment / sell
7 Form of contract (CPWD-7/8) |: | CPWD-7
8 Work Category (civil [/ |:|Civil
electrical / fleet /
management / computer
system
9 Is multi-currency allowed? : | No
10 Date of publishing / issue / |: | As per CPP portal
start
11 Document download start date | : | As per CPP portal
12 Document download end date |: | As per CPP portal
13 Date & time of pre-bid meeting |: | As per CPP portal
14 Venue of pre-bid meeting : | As per CPP portal
15 Last date & time of uploading of | : | As per CPP portal
bids
16 Date & time of opening of |: | As per CPP portal
Technical bids
17 Bid Validity Days : | 90 days after opening of technicalbid
18 Earnest Money Deposit (EMD) |: | Rs. 1,60,621/-
19 No. of Bids / Covers (1 /2 / |:|2

3/ 4)




20 Address for communication : | Office of Superintending Engineer,
IWD, IIT, Kanpur-208016 (U. P.)

Contact no. 0512-259-7725

21 Email address : | seiwd@iitk.ac.in

The intending bidder must read the terms and conditions of CPWD-6
carefully. He should only submit his bid if he considers himself eligible and he
is in possession of all the documents required.

1. Information and instructions for bidders posted on website shall form part
of bid document.

2. The bid document consisting of drawings, specifications, schedule of
quantities of items to be executed, schedule of stages for payment as
applicable and the set of terms & conditionsof the contract to be complied
with and other necessary documents can be seen anddownloaded free
of cost from www.eprocure.gov.in

3. Those contractors not registered on the website mentioned above, are
required to get registered beforehand. Only e-bids shall be accepted in
CPPP portal through e-tenderingprocesses.

4. The intending bidder must have valid Class-III digital signature to
submit the bid.

5. On opening date, the contractor canlogin and see the bid opening process.
After openingof bids, he will receive the competitor bid sheets.

6. Contractor can upload documents in the form of JPG format and PDF
format.

7. Contractor must ensure to quote rate of each item. The column meant for
quoting rate in figures appears in pink colour and the moment rate is
entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears
that if any cell is left blank the same shall be treated as "0". Therefore, if
any cell is left blank and no rate is quoted by the bidder, rate of such item
shall be treated as "0" (ZERO).

However, if a tenderer quotes nil rates against each item in item rate or
does not quote any percentage above / below / at par on the total
amount of the tender or any section/ sub head in percentage rate tender,
the tender shall be treated as invalid and will not be considered as lowest
tenderer.

8. The “Eligibility / technical Bid” shall be opened first on due date and time
as per the evaluation scheme. The “Financial Bid” of bidders qualifying

the technical bid shall beopened on a later date as to be announced in
CPP portal.



10.

11.

12.

13.

14.

15.

16.

17.

The bidders are advised to visit the site before submission of bids to have
more clarity about the site conditions and availability of space for
execution of the work.

All modifications/addendums/corrigendum’s issued regarding this
bidding process shall be uploaded on website only.

The department reserves the right to reject any or all bids without assigning
any reason thereof and may restrict the list of qualified bidders to any
number deemed suitable by it, if too many bids are received satisfying the
minimum laid down criteria.

The rates for all items of work, shall unless clearly specified otherwise,
include cost of all operations and all inputs of labour, material, T&P,
scaffolding, wastages, watch and ward, other inputs, all incidental charges,
all other taxes (inclusive of GST), cess, duties, levies etc. required for
execution of the work.

If claimed, The enlistment of the contractors should be valid on the last date
of submission of bids. In case the last date of submission of bid is extended,
the enlistment of contractor should be valid on the original date of
submission of bids.

The description of the work is as follows: “Carrying out minor maintenance
civil works of Hall-7, 8, 9, 10, 11,New Sac,new Sport Complex, Football Ground,
Hockey Ground, Pronite Ground, Event Ground

The work is estimated to cost Rs. 80,31,029/-. However, this estimate given
is mere approximation for guide. The minor civil maintenance works
against Part “A” shall be carried out based on measurements through
work order, approved by the Executive Engineer up to a maximum value of
Rs. 1.00 Lacs at a time under normal circumstances against single request.
The day to day normal and urgent/ emergency works against part “B” is to be
carried out through complaints coming from complaint management portal
and on the request basis of respective Hall office. The quantity of materials
to be given in NIT is for 12 months however the supply of materials is to be
made on monthly consumption basis. The record of the same has to be
maintained by the Agency duly certified by the Zonal In-charge of the
work.

Agreement shall be drawn with the successful bidders on prescribed Form
No. CPWD7 which is available as a Govt. of India Publication and also
available on website www.cpwd.gov.in. Bidders shall quote his rates as per
various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the entire work will be Twelve (12)
months from the date of start as defined in Schedule “F” or from the first
date of handing over of the site, whicheveris later, in accordance with the
phasing as detailed in special conditions of contract in the bid document.



18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

The site for the work will be handed over as per the special terms and
conditions of the document.

An approval programme of completion submitted by the contractor after
award of work based on the milestone given in the tender.

The bid document consisting of NIT, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen
and downloaded from website www.eprocure.gov.infree of cost.

After submission of the bid the contractor can re-submit revised bid any
number of times but before last time and date of submission of bid as
notified.

While submitting the revised bid, contractor can revise the rate of one or
more item(s) any number of times (he/she need not re-enter rate of all the
items) but before last time and date of submission of bid as notified.

Copy of documents as specified in the bid shall be scanned and uploaded to
the e-tenderingwebsite within the period of bid submission.

The bid submitted shall be opened at as per the details provided in the
CPP portal at IWD office. The date of opening of Financial Bid shall be
informed through web site after the opening of financial bid

The bid submitted shall become invalid if:
(i) The bidder is found ineligible.

(i) If the bidder does not deposit original EMD to the office of Executive
Engineer, Div-I, IWD, IIT Kanpur

(iii)The bidder does not upload scanned copies of all the documents
stipulated in the bid document.

(iv) If a tenderer quotes nil rates against each item in item rate or does not
quote any percentage above / below / at par on the total amount of
the tender or any section/ sub head in percentage rate tender, the
tender shall be treated as invalid and will not be considered as lowest
tenderer.

The contractor whose bid is accepted will be required to furnish
performance guarantee of 5% of tendered value within the period specified
in Schedule F. This guarantee shall be in the form of Fixed Deposit Receipts
or Guarantee Bonds of any Scheduled Bank or theState Bank of India in
accordance with the prescribed form.

In case the contractor fails to deposit the said performance guarantee
within the periodas indicated in Schedule ‘F’ including the extended period
if any, the contractor shall be suspended for two years and shall not be
eligible to bid for IITK tenders from the date of issue of suspension order.

The contractor whose bid is accepted will also be required to furnish BOCW
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29.

30.

31.

32.

registration of deposit or deducing work and program chart (Time and
Progress) within the period specified in Schedule ‘F’.

Intending Bidders are advised to inspect and examine the sites and its
surroundings and satisfy themselves before submitting their bids as to the
nature of the ground and sub-soil (so far as is practicable), the form and
nature of the site, the means of access to the site, making proper
arrangements to the site for smooth operation, the accommodation they
may require and in general shall themselves obtain all necessary
information as to risks,contingencies and other circumstances which may
influence or affect their bid. Bidder shall be deemed to have full knowledge
of the sites whether he inspects it or not and no extracharge consequent
on any misunderstanding or otherwise shall be allowed. The bidder shall
be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise
specifically provided for in the contract documents.Submission of a bid
by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications
of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the Institute and local conditions
and other factors having a bearing on the execution of the work.

Intending Bidders are advised to get familiarized with the specifications
/rules related (i.e., Carrying out minor maintenance civil works of Hall-1, 3, 4,
GH-1, GH-Tower A, B, C, D block, old RA, New RA, RA Tower,Main Sport
Stadium, Old SAC, Old Sports Complex) to the work as approved by the
competent authority and various policies related to C&D waste and other
environmental guidelines of the institute pertaining to the. Bidder shall be
deemed to have full knowledge of such rules and regulations whether he
has read it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. In case of reduction of
scope of work or no work is possible to carry out on account of such issues,
no cost shall be payable to them. Submission of a bid by the bidder implies
that he has read this notice and all other documents and has made himself
aware of the Institute Regulations and other factors having a bearing on
the execution of the work.

The competent authority on behalf of the Board of Governors does not bind
itself to accept the lowest or any other bid and reserves to itself the
authority to reject any or all the bidsreceived without assigning any
reason. Bids in which any of the prescribed conditions is not fulfilled or
any condition including that of conditional rebate is put forth by the
bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bids is
strictly prohibited and the bids submitted by the bidders who resort to
canvassing will be liable to rejection.

11



33.

34.

35.

36.

37.

38.

39.

40.

The competent authority on behalf of the Board of Governors reserves to
himself the rightof accepting the whole or any part of the bid and the
bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the Institute
Works Department responsible for award and execution of contracts,in
which his near relative is posted as Divisional Accountant or as an officer in
any capacitybetween the grades of Superintending Engineer and Junior
Engineer (both inclusive) in IWD. He shall also intimate the names of
persons who are working with him in any capacity or are subsequently
employed by him and whoare near relatives to any gazetted officer in the
Office of IWD/ Institute Works Department. Any breach of this condition
by the contractor would render him liable to be removed from the
approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
Government of India is allowed to work as a contractor for a period of
one year after his retirement from Government services without the prior
permission of the Government of India in writing. This contractis liable to
be canceled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or
engagement in the contractor’s services.

The bids for the work shall remain open for acceptance for a period of Ninety
(90) days from the date of opening of bids. If any bidder withdraws his bid
before the said period or issue of letter of acceptance, whichever is earlier, or
makes any modifications in the terms and conditions of the bid which are
not acceptable to the department, then the Institute shall, without prejudice
to any other right or remedy, be at liberty to suspend the bidder for one year

This notice inviting Bid shall form a part of the contract document. The
successful bidders/contractor, on acceptance of his bid by the Accepting
Authority shall within 7 days from the stipulated date of start of the
work, will sign the contract.

The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded
at the time of invitation of bid and the rates quoted online at the time of
submission of bid and acceptance thereof together with any
correspondence leading thereto

Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as
applicable.

The bid document will include the following components:

(a) CPWD-7 and CPWD-6 including Schedule A to F for all the components
of the work, Standard General Conditions of Contract for CPWD 2023
as amended/modified up to last date of submission of the bid.

12



41.

42.

43.

44.

45.

46.

47.

48.

49.

50.

S1.

(b) General / specific conditions, specifications applicable to all
components of the work.

The eligible bidders shall quote percentage rates after considering all the
components ofthe work.

After acceptance of the bid by competent authority, the Superintending
Engineer, IWD shall issue letter of award on behalf of the Board of
Governors to the contractor. After the work is awarded, the contractor will
have to enter into one agreement with Superintending Engineer, IWD. One
such signed set of agreement shall be handed over to Engineer-In-Charge as
applicable.

Entire work under the scope of bid shall be executed under one
agreement.

The requirement of technical staff given in various specialized works is as
per requirements given in clause 32 of NIT document. The actual
deployment of these technical staff will be as per execution of work and
direction of the Executive Engineer, IITK. In case of non-deployment, a
penalty of Rs. 10,000/~ per month shall be levied from the contractor.

The bill for work components shall be facilitated by Zonal Engineer In-
charge of IWD to the contractor.

The monthly running bills shall be submitted to the Hall Office andthe
bills shall be based on milestones.

The work shall be treated as complete when all the components of the work
are complete.

It will be obligatory on the part of bidder to sign the contract document for
all components before the first payment is released.

In case of reduction in scope of work no claim on account of reduction in
value of work, loss of expected profit, consequential overheads etc. shall be
entertained.

The mentioned work is urgent as requested by client/Institute and to be
completed strictly in given time schedule as per special terms and
conditions. The contractor has to deploythe labour and supervisory staff
in shifts to meet the targeted completion date. The workmay be executed
in extended shifts or two shifts. The rates quoted by the contractor willbe
deemed to be inclusive of any extra expenditures on account of this
reason. Nothing shall be paid on this account.

The competent authority on behalf of the Board of Governors reserves the right
to terminate the contract if,

a) Any violation of labour law has been observed.

b) Any of the construction workers engaged in the works under this contract is
found also engaged in Service Contracts of the Institute at the same time.

13



52. The competent authority on behalf of the Board of Governors reserves the right
to disqualify an agency for

(a) Non-compliance of Institute orders

(b) Violation of Institute policies as established by the Competent Authority in
the best interests of the Institute.

Payment & Schedule:

All running bills for each work and the final bill for the work shall be
facilitated by Zonal Engineer In-charge of IWD. The bills must be
submitted to Hall Office, IIT Kanpur. An approved quantity take off
(QTO) sheet and Work order must be part of all bill submissions for
clearance of these bills.

14



2.2 Instructions for Online BID Submission

This tender document has been published on the Central Public Procurement
Portal (URL: http://eprocure.gov.in/eprocure/app). The bidders are
required to submit softcopies of their bids electronically on the CPP portal,
using valid Digital Signature Certificates (DSC). The instructions given below
are meant to assist the bidders in registering on the CPP portal, prepare their
bids in accordance with the requirements and submitting their bids online
on the CPP portal.

More information useful for submitting online bids on the CPP portal
may be obtained athttp:/ /eprocure.gov.in/eprocure/app

2.2.1 Registration

1.

Bidders are required to enroll on the e-procurement module of the Central
Public Procurement portal (URL:http://eprocure.gov.in/eprocure/app)
by clicking on the link, “click here to enroll”. Enrolment on the CPP
portal is free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for the accounts.

. Bidders are advised to register their valid e-mail address and mobile number

as part of the registration process. These would be used for any
communication from the CPPP portal.

. Upon enrolment, the bidders will be required to register their valid

Digital Signature Certificate (class 2 or class 3 certificates with signing key
usage) issued by any certifyingauthority recognized by CCA India (e.g.
Sifty / TCS / nCode/ eMudhra etc.) with their profile.

. Only one valid DSC should be registered by a bidder. Please note that

bidders are responsible to ensure that they do not lend their DSCs to others
which may lead to misuse.

. Bidder then logs in to the site through the secured log-in by entering their

user ID Passwordand the password of the DSC / eToken.

2.2.2 Searching for tender documents

1.

There are various search options built in the CPP portal to facilitate bidders
to search active tenders by several parameters. These parameters could
include tender ID, organization name, location, date, value, etc. There is
also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as organization name, form
of contract, location, date, other keywords etc. to search for a tender
published on the CPP portal

. Once the bidders have selected the tenders they are interested in, they

may download the required documents / tender schedules. The tenders
can be moved to the respective “My Tenders” folder. This would enable
the CPP portal to intimate the bidders through SMS / e-mail in case there

15



is any corrigendum issued to the tender document.

3. The bidder should make a note of the unique Tender ID assigned to each
other; in case they want to obtain any clarification/help from the
Helpdesk.

2.2.3 Preparation of bids

1. Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

2. Please go through the tender advertisement and the tender document
carefully to under-stand the documents required to be submitted as part
of the bids. Please note the number of covers in which the bid documents
have to be submitted. Any deviations from these may lead to rejection of
the bids.

3. Bidder, in advance, should get ready the bid documents to be submitted
as indicated in the tender document / schedule and generally, they can
be in PDF / XLS / RAR / DWF formats. Bid documents may be scanned
with 100 dpi with black &white option.

4. To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g., PAN card copy,
annual reports, auditor’s certificates, etc.) has been provided to the bidders.
Bidders can use “My Space” area available to them to upload such
documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and
again. This will lead to a reduction in the time required for bid submission
process.

2.2.4 Submission of bids

1. Bidder should log into the site well in advance for bid submission so that he
/ she upload the bid in time i.e. on or before the bid submission time.
Bidder will be responsible for any delay due to other issues.

2. The bidder has to digitally sign and upload the required bid documents
one by one as indicated in the tender document.

3. A standard BOQ Format has been provided with the tender document to be
filled by all the bidders. Bidders are requested to note that they should
necessarily submit their financialbids in the format provided and no
other format is acceptable. Bidders are required to download the BOQ
file, open it and complete the white colored [unprotected] cells withtheir
respective financial quotes and other details (such as name of the bidder).
No othercells should be changed. Once the details have been completed,
the bidder should save it online, without changing the filename. If the
BOQ file is found to be modified by thebidder, the bid will be rejected.

16



OR

In some cases, financial bids can be submitted in PDF format as well (in
lieu of BOQ).

4. The server time (which is displayed on the bidders” dashboard) will be
considered as the standard time for referencing the deadlines for submission
of the bids by the bidders, opening of bids etc. The bidders should follow
this time during bid submission.

5. All the documents being submitted by the bidders would be encrypted using
PKI encryptiontechniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128-bit encryption technology. Data storageencryption of
sensitive fields is done.

6. The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

7. Upon the successful and timely submission of bids, the portal will give a
successful bid submission message & a bid summary will be displayed with
the bid no. and the date &time of submission of the bid with all other
relevant details.

8. Add scanned PDF of all relevant documents in a single PDF file of
compliance sheet.

2.2.5 Assistance to bidders

1. Any queries relating to tender document and the terms and conditions
contained thereinshould be addressed to the tender inviting authority
for a tender or the relevant contact person indicated in the tender.

2. Any queries relating to the process of online bid submission or queries
relating to CPP portal in general may be directed to the 24 x 7 CPP Portal
Help Desk.

2.2.6 General instruction to bidders

1. The tenders will be received online through  portal
https:/ /eprocure.gov.in/eprocure/app.In the technical bids, the bidders
are required to upload all the documents in PDF format.

2. Possession of a valid class II / III Digital Signature Certificate (DSC) in the
form of smart card / e-token in the company’s name is a prerequisite for
registration and participating in the bid submission activities through
https:/ /eprocure.gov.in/eprocure/app. Digital Signature Certificates
can be obtained from the authorized certifying agencies, details of which
are available in the websitehttps://eprocure.gov.in/eprocure/app
under the link “Information about DSC”.
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Tenderers are advised to follow the instructions provided in the
“Instructions to the tenderer” for the e-submission of the bids online
through the Central Public Procurement Portal for e-procurement
athttps:/ /eprocure.gov.in/eprocure/app.

Superintending Engineer
Institute Works Department
IIT, Kanpur-208016 (U.P.)
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2.3

List of documents to be scanned and uploaded within the period of bid
submission

The following mandatory documents to be submitted with online bid
submission:

The Online bids (complete in all respect) must be uploaded online in two
Envelops as explainedhere: -

2.3.1 Envelope - 1: Technical Bid

The following mandatory documents to be provided as a single PDF file in the
same sequenceas listed for an eligible bid:

1.

0 3 N L AW

10.
11.
12.
13.
14.
15.

16.

EMD scanned copy shall be submitted along with the technical bid and
original have to be submitted in the office of the tender inviting authority **

. GST Registration Certificate as per 5.1

. EPF & ESI Registration

. Copy of PAN card

. Affidavit for not being blacklisted / debarred /restrained as per 5.2
. Performance report of works executed as per 5.3

. Structure and Organization of the Agency as per 5.4

. Declaration on Details of the Bidder(s) as per 5.5

Details of Similar Nature of Works Completed as per 5.6

Declaration about Site Inspection as per 5.7

Letter of Transmittal as per 5.8

CPWD-7 as per 5.9

Tender Acceptance Letter as per 5.10

Financial Information as per 5.11

Solvency certificate as per 5.12 (minimum 40% of estimated cost put to tender)
Or Net Worth Certificate from certified Chartered Accountant as per 5.13
Registration details with the Govt. Department (CPWD, BSNL, MES, Central
PSUs, Central Government bodies, State Government bodies, State PSU's).

** Earnest money in the form of Insurance Surety Bonds, Demand Draft of pay
order or Banker’s Cheque or Deposit at Call Receipt or Fix Deposit Receipt or
/ and Bank Guarantee including E-Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank towards EMD drawn in favor
of “The Director, IIT Kanpur” shall be scanned and uploaded to the e-
Tendering website by the bidder within the period of bid submission. The
hardcopy of earnest deposit receipt (EMD) shall be submitted in the office of
Executive Engineer Div-I, IWD, IIT Kanpur before the Date & time of
opening of technical bids as specified in the above bid document.
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2.3.2 Envelope - 2: Financial Bid
Price bid should be submitted in BOQ format

3.  Eligibility Criteria
3.1 Eligibility criteria for contractors

The eligible contractors mean registration details with the Govt. Department
(CPWD, BSNL, MES, Central PSUs, Central Government bodies, State
Government bodies State PSU's).

Eligible Bidders
Eligible bidders should satisfy the following criteria for an eligible bid:

1. Average annual financial turn over: Average annual financial turnover of
composite works /civil works should be at least 30% of the estimated cost of
work put to tender during the last 3 consecutive financial years by the certified
Chartered Accountant. Audited turnover statements to be furnished as proof
of the same duly certified by chartered accountant along with Profit & Loss
Statements.

The bidder should not have incurred loss (profit after tax should be positive) in
more than two years during last five financial years ending 31.03.2026

2. Experience

(Firms/Contractors must have completed satisfactorily)

i) One similar work of 80% value of the estimated cost put to tender Or
ii) Two similar works of 60% value of the estimated cost put to tender Or
iii) Three similar works of 40% value of the estimated cost put to tender

Works completed during last 7 years ending last day of the month previous to
the one in which applications are invited.

And
One completed work of similar nature costing not less than the amount equal
to 40% of the estimated cost put to tender (either part of above or a separate
one) with Central Government Bodies / Central Autonomous Body/ Central
Public Sector Undertakings/ State Government Bodies in last 7 years.

3. Definition of similar work: Similar type of work means “Annual repair &

maintenance works of Residential area / Hostel area & Academic area OR Day
to Day maintenance works of Residential area / Hostel area & Academic area”
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Eligible bidders must also satisfy the following conditions and ensure submission
ofall documents mentioned in 2.3

1. Legal: Unregistered Partnership Firm and Joint Venture or Consortium are
not eligible.

2. Registration: Bidder should be registered with the Income Tax Department
(PAN), EmployeesProvident Fund (EPF) Organization, Employees State
Insurance (ESI) Corporation & GST. Bidders are not eligible in absence
of these documents.

3. Bid Evaluation and Award

The following process will be followed for the Technical and Financial Bids
Evaluation:

4.1 Technical Bid Evaluation

= Technical bids received complete in all respects covering the entire scope of
work including original EMD, will onlybe opened.

= The technical bid evaluation is done only for bidders who satisfy the
minimum criteria by submitting documentary proof supporting eligibility
criteria and the bids of agencies who have not submitted these documents
are liable to be rejected without notice.
4.2 Financial Bid Evaluation

For financial bids, the following points shall be followed:

= After evaluation of Pre-Qualification Documents, a list of short-listed
agencies will be prepared.

= Thereafter the financial bids of only the qualified and technically
acceptable bidders shallbe opened at the notified time, date and place in
the presence of the qualified bidders ortheir representatives, if present.

= The bid shall remain valid for Ninety (90) days from date of opening of
eligibility bids/Technical bid.

NOTE

The employer reserves the right, without being liable for any damages or
obligation to informthe bidder, to:

= Amend the scope and value of contract to the bidder.
= Reject any or all the applications without assigning any reason.

Any effort on the part of the bidder or his agent to exercise influence or to
pressurize the employerwould result in rejection of his bid. Canvassing of any
kind is prohibited.
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4. Various Forms and Formats

5.1 GST registration Certificate

Signature of bidder

OR

(An authorized Officer of the firm with stamp)

Signature of Notary with Seal
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5.2 Affidavit for not being blacklisted/debarred/restrained
Proforma for AFFIDAVIT for not being blacklisted/debarred/restrained

(AFFIDAVIT to be submitted on a “Non-Judicial’ stamp paper worth Rs.100/)
(Scanned copy of this notarized affidavit to be uploaded at the time of
submission of bid)

I/we undertake and confirm that our firm/partnership firm has not been
blacklisted and/or debarred/restrained by any Central Govt./ State Govt.
Agency/ Autonomous body of the Central or State govt./ PSU etc. Further that,
if such information comes to the notice of the Institute, then I/we shall be
debarred for bidding in the Institute in future forever. Also, if suchinformation
comes to the notice of the Institute on any day before date of start of work, the
competent authority shall be free to cancel the agreement and to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

Signature of bidder

OR
(An authorized Officer of the firm with stamp)

Signature of Notary with Seal
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5.3 Performance report on work executed
Proforma of Performance report on works referred to in Financial Information
(To be printed in Company’s Letterhead)

(Scanned copy of the Performance Reports to be uploaded at the time of
submission of bid)

1. Name of work/project & location:

2. Agreement no.:

3. Estimated cost:

4. Tendered cost:

5. Date of start:

6. Date of completion:

7. Stipulated date of completion:

8. Actual date of completion:

9. Amount of compensation levied for delayed completion, if any:

10. Amount of reduced rate items, if any:

11. Performance Report:
(a) Quality of work: Outstanding / Very Good / Good /Poor

(b) Technical Proficiency: Outstanding / Very Good / Good /Poor
(c) Resourcefulness: Outstanding / Very Good / Good /Poor
(d) General Behavior: Outstanding / Very Good / Good /Poor

Signature of Executive Engineer or Equivalent

Dated:
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54

Structure and Organization of the Agency
Proforma of providing Structure and Organization of the Bidding Agency
(To be printed in Company’s Letterhead)

(Scanned copy of the Structure and Organization Document to be uploaded at
the time ofsubmission of bid)

1.
2.
3.

Name & address of the bidder:
Telephone no./Telex no./Fax no.:
Email address for Communication:

Legal status of the bidder (attach copies of original document defining the
legal status):

(a) An Individual:

(b) A proprietary firm:

(¢) A firm in partnership:

(d) A limited company or Corporation:

Particulars of registration with various Government Bodies (attach
attested photocopy)

Organization / Place of registration, Registration No.
1.
2.
3.

Names and titles of Directors & Officers with designation to be concerned
with this work.

. Designation of individuals authorized to act for the organization

Has the bidder, or any constituent partner in case of partnership firm, ever
been convictedby the court of law? If so, give details.

. Any other information considered necessary but not included above.

Signature of bidder
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5.5 Declaration on Details of the Bidders

Proforma of Declaration on Details of the Bidders
(To be printed in Company’s Letterhead)

(Scanned copy of the Performance Reports to be uploaded at the time of

submission of bid)
DECLARATION

I/ WE, et hereby declare that all the information
and data furnished by our organization with regard to this tender specification
are true and complete tothe best of our knowledge. I/ we have gone through the
specification, conditions and stipulations in details and agree to comply with the
requirements and intent of specification.

Particulars of the bidder as per following details:

1. | Name of the firm / organization

2. | Type of the firm / organization:
Public Ltd, / Private Ltd./
Registered firm

Registered office

Address of office

Contract people

Name & designation

Land line & mobile no.

Email

O (0 |\ [ |01 [~ W

PAN No.

10 | GST No.

11 | EPF Registration No.

12 | ESI Registration No.

13 | EMD/FDR/DD No. & Date.

14 | Registration details with the Govt.
Department (CPWD, BSNL, MES,
Central PSUs, Central Government
bodies, State Government bodies,
State PSU's).

15 | Validity of the registration with the
Govt. department
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16 | Tendering limit as per the
registration department

17 |Has the applicant ever been |: | Ifso, give the name of the project
required to suspend any project for and reasons of suspension of
a period of more than six months project.
continuously after Commencement
of work?
18 Has . the —applicant ever  been : | YES / NO, If yes give details of
convicted bya court of law? th
e case
Details of any litigation in which
19 . . .
the applicant is / was involved.
20 All ff)rms submitted as desired in | Yes / No
the bid
1 Undertaking regarding no

subletting of work.

We further declare that our organization has not been blacklisted /delisted or put
to any holiday by any Institutional agency / Govt. Department / Public Sector
Undertaking in the last three years.

Signature of Bidder(s) with seal
Dated:
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5.6 Details of Similar Nature of Works Completed
Proforma for submission of Details of Eligible Similar Nature of Works Completed*during the
Last Seven Years ending previous day of the last date of submission of tenders (Scanned
copy of the Performance Reports to be uploaded)

The bidding capacity of the contractor should be equal to, or more than the estimated cost of
the work put to tender. The bidding capacity shall be worked out by the following formula:
Bidding Capacity = [A x N x 1. 5] = B, where

A = Maximum turnover in construction works executed in any one year during the last seven
years taking into account the completed as well as works in progress. The value of completed
works shall be brought to current costing level by enhancing at a simple rate of 7N = Number
of years prescribed for completion of work for which bids has been invited. B = Value of
existing commitments and ongoing works to be completed during the period of completion of
work for which bids have been invited.

The contractor needs to submit the supporting documents for calculation of A & B as above.
For calculation of B, information is to be supplied in the following tabular format:

Table B- Projects under execution or awarded.

Sr. | Name of | Owne | Const  of | Date of | Stipula | Actual | Litigati | Name Whethe
No [work /|rs or|work in|comme |ted date of | o/ and r the
project spons | crores of ru | nce date of | compl | jipitrati | address / | work
and oring | pees ment | compl |etion | oo |ia]e- was
location organ as per | etion pending | phone done
1zation con .
tract /in number | on back
Progres | of officers | to back
swith [to whom | basis
details* | reference | Yes/
may be | No
made
1 2 3 4 5 6 7 8 9 10

* Indicate gross amount claimed and amount awarded by the Arbitrator
Signature of bidder(s) with seal

Dated:
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5.7 Declaration About Site Inspection

Declaration about Site Inspection

(By Bidder)
To
The Superintending Engineer,
IWD, IIT,

Kanpur

Subject: Submission of Tender for the work of “Carrying out minor maintenance
civil works of Hall-7, 8, 9,10, 11,New Sac,new Sport Complex, Football Ground, Hockey
Ground, Pronite Ground, Event Ground

Dear Sir/Madam,

It is hereby declared that as per terms and conditions of this tender document,
I/ We the bidder inspected and examined the subject site and its surrounding
and satisfy myself / ourselves as to the nature of the ground and sub-soil (so far
as is practicable), the forms and nature of the site./ ourselves before submitting
the bid, the accommodation which may require and all necessary information
as to risks, contingencies and other circumstances which may influence or affect
our bid have been obtained. I/ We the bidder shall have full knowledge of the
site and no extra charge consequent upon any misunderstanding or otherwise
shall be claimed in later date. I /We bidder shall be responsible for arranging
and maintaining at own cost all materials, tools & plants, water, electricity
access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents.
Submission of a bid by me/us implies that I / We have read this notice and
all other contract documents and has made myself /ourselves aware of the scope
and specifications of the work to be done and local conditions and other factors
having a bearing on the execution of the work.

Sincerely

(Duly authorized signatory of the Bidder)
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5.8 Letter of Transmittal

To

The Superintending Engineer,
IWD, IIT, Kanpur- 208016

Name of Work: Carrying out minor maintenance civil works of Hall-7, 8, 9, 10, 11,New
Sac,new Sport Complex, Football Ground, Hockey Ground, Pronite Ground, Event

Ground

Dear Sir/Madam

Having examined details given in Notice and bid document for the above

work, I/we hereby submit the relevant information.

I/ We hereby certify that all the statements made and information supplied in
the enclosed forms and accompanying statement are true and correct.

I/we have furnished all information and details necessary for eligibility and

have no further pertinent information to supply.

I/We also authorize the Executive Engineer, IWD, Indian Institute of
Technology Kanpur or his representative(s) to approach individuals,
employers, firms and corporation to verify our competence, work experience,

and general reputation.

I/we submit the following certificates in support of our suitability,
technical knowledgeand capability for having successfully completed the
following eligible completed works:

Sl. Name of work Amount Certificate issued
No. by
1
2
3
CERTIFICATE

It is certified that the information given in the enclosed eligibility bid are correct.
Itis also certified that I/ We shall be liable to be debarred, disqualified/ cancelation
of enlistment in case any information furnished by me/us found to be incorrect.

Enclosures:
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59 CPWD-7

CPWD-7
PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

Tender for the “Carrying out minor maintenance civil works of Hall-7, 8,9, 10, 11,New Sac,new
Sport Complex, Football Ground, Hockey Ground, Pronite Ground, Event Ground

1. To be wuploaded as per details uploaded in CPP portal at
WWwWWw.eprocure.gov

2. To be opened in the presence of tenderers who may be present at the time
of opening inthe Executive Engineer, IWD, IIT Kanpur.

3. The pre-qualification/Technical bid shall be opened first on due date and
time as mentionedabove. The time and date of opening of financial bid of
contractors qualifying the technical bid shall be communicated to them at a
later date.

TENDER
(To be signed in Company’s Letterhead)

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E &
F Specificationsapplicable, Drawings & Designs, General Rules and Directions,
General Conditions of Contract (For construction works) 2023, clauses of contract,
Special conditions, Schedule of Rate & other documents and Rules referred to in
the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the Board of
Governors within thetime specified in Schedule ‘F’ viz., schedule of quantities
and in accordance in all respect with the specifications, designs, drawing and
instructions in writing referred to in Rule-1 of General Rules and Directions and
in Clause 11 of the Conditions of contract and with such materials asare provided
for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the due date of its
opening and not to make any modification in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned
Executive Engineer as per the bid document.

If I/We, fail to furnish the prescribed performance guarantee within prescribed
period, I/We agree that the said Board of Governors or his successors, in office
shall without prejudice to any other right or remedy, be at liberty to take action as
per GCC 2023. Further, if I/We fail to commence work as specified, I/We agree
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that Board of Governors or the successors in office shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clauses 12.2 and 12.3 of
the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back-to-back basis. Further that, if such a
violation comes to the notice of Department, then I/we shall be debarred for
tendering in Indian Institute of Technology Kanpur in future forever. Also, if such
a violation comes to the notice of Indian Institute of Technology Kanpur before
date of start of work, the Executive Engineer, IWD shall be free to forfeit the entire
amount of Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and
other records connected with the work as secret/confidential documents and shall
not communicate information / derived there from to any person other than a
person to whom I/We am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety & integrity of IIT Kanpur.

Signature(s) of Contractor(s) with seal
Dated:

Address

Occupation
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5.10 Tender Acceptance Letter

(to be give on company letter head)

To,
The Superintending Engineer
IWD, IIT, Kanpur

Sub: Acceptance of terms & conditions of tender. Reference no.

Name of Tender / WOTK: ..ot

Dear Sir,

I/ We have downloaded / obtained the tender document(s) for the above
mentioned "Tender/Work” from the web site(s) namely: as per your
advertisement, given in the above-mentioned website(s).

I / We hereby certify that I / we have read the entire terms and conditions
of the tender documents from Page No........... to (including all documents
like annexure(s), schedule(s), etc.), which form part of the contract
agreement and I / we shall abide hereby by the terms / conditions / clauses
contained therein.

The corrigendum(s) issued from time to time by your department/
organization too have also been taken into consideration, while submitting
this acceptance letter.

I / We hereby unconditionally accept the tender conditions of above-
mentioned tender document(s) / corrigendum(s) in its totality / entirety.

I / We do hereby declare that our Firm has not been blacklisted/ debarred/
terminated/ banned by any Govt. Department/Public sector undertaking,.

I / We certify that all information furnished by our Firm is true & correct
and, in the event, that the information is found to be incorrect/untrue
or found violated, then your department/ organization shall without giving
any notice or reason therefore or summarily reject the bid or terminate the
contract, without prejudice to any other rights or remedy including the
forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with

Official Seal)
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511 Financial Information
Proforma for providing Financial Information

(Scanned copy of the completed information sheet to be uploaded at the time of
submission ofbid)

Financial Analysis: Details to be furnished duly supported by figures in balance
sheet/ profit & loss account for the last Five financial years duly certified by
the Chartered Accountant, as submitted by the applicant to the Income Tax
Department (Copies to be attached).

Financial Years 2020-21 2021-22 2022-23 2023-24 2024-25
Gross Annual

turnover

Profit/Loss

Signature of Chartered Accountant with Seal

Signature of bidder(s)
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5.12 Banker’s Certificate from a scheduled Bank

Proforma of Banker’s Certificate from a Scheduled Bank
(To be printed in Bank’s Letterhead)
(Scanned copy of the Certificate to be uploaded at the time of submission of bid)

This is to certify that to the best of our knowledge and information that
M/s./Shu...cccooiiiiiiiiiiiiis having marginally noted address, a customer of our bank
are/is respectable and can be treated as good for any engagement up to a limit of Rs
....................... (Rupees ...................). This certificate is issued without any guarantee or

responsibility on the bank or any of the officers.

(Signature for the Bank)

NOTE:

1. Bankers certificates should be on letter head of the Bank, addressed to
tendering authority.

2. In case of partnership firm, certificate should include names of all partners as
recorded with the Bank.

35



5.13 Net Worth Certificate by certified Chartered Accountant

Proforma of Net Worth Certificate by certified Chartered Accountant
(To be printed in Letterhead of Chartered Accountant)
(Scanned copy of the Certificate to be uploaded at the time of submission of bid)

This is to certify that as per the audited Balance Sheet and Profit & Loss state-
ment of the account during the financial year ... , the net
worth of M/sS./Sh.....cccooiiiiiiiiieeeceee e (Name &  Registered
Address of individual/firm/company) as on 31.03.2026 is Rs.
(RUPEES.....oomiiiiiiiiiiiieiceecceee e ) after considering all
liabilities. It is further certified that the net worth of the company has not

eroded by more than 30% in the last three years ending on 31.03.2026.

(Date & Seal)
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5.14 Water proofing Treatment

The contractor shall give Eight years guarantee in the prescribed proforma
for water proofing items specified in the schedule of quantities. In addition
to this, 10% of the executed cost of items shall be retained either in cash
/fixed deposit or in the form of bank guarantee, which shall be released after
the expiry of Eight years from the date of completion if no defects are found in
water proofing or the defects pre made-good. This amount shall be adjusted
against the expenses incurred on making good the defects if the contractor
commits breach of guarantee.

GUARANTEE
Guarantee bond for removal of defects after completion in respect of water proofing
works
The Agreement made this day of Two thousand and -------- between

(hereinafter called the Guarantor of the one part) and
the Director IIT Kanpur (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
contract) .... dated and made between the GUARANTOR OF THE ONE part and the
Government of the other part, whereby the contractor, inter alia, undertook to render
the buildings and structures in the contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said structures will remain water and leak-proof for Eight years from the date after the
maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given
by him will render the structures completely leak proof and the minimum life of
such water proofing treatment shall be Eight years to be reckoned from the date after
the maintenance period prescribed in the contract. Provided that the Guarantor will
not be responsible for the leakage caused by earthquake or structural defects or
misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing
treatment, like chopping of firewood and things of the same nature which
might cause damage to the roof.

(b) Alteration shall mean construction of an additional storey or a part of the
roof or construction adjoining to existing roof whereby proofing treatment
is removed in parts.

(c) The decision of the Engineer-in -charge with regard to cause of
leakage/seepage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case
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of any defect being found, render the building water proof to the satisfaction of the
Engineer-in-charge at his cost and shall commence the work for the rectification within
seven days tram the date of issue of the notice from the Engineer-in-charge calling
upon him to rectify the defects failing which the work shall be done by the depaltment
by some other agency contractor at the GUARANTOR's risk and cost. The decision of
the Engineer-in-charge as to the cost payable by the Guarantor shall be final und
binding.

That If guarantor falls to make good all defects or commits breach thereunder then
the Guarantor will indemnify the principal and his successors against all loss, damage, cost
expenses otherwise which may be incurred by him by reason of any default on the part of
the GUARANTOR in performance and observance of this supplementary agreement. As
to the amount of loss and/or damage and/or cost incurred by the Government the
decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHERE OF these presents have been executed by the Obliger
.............................................. and by Superintending Engineer, IIT Kanpur for and on

behalf of the Director IIT Kanpur on the day, month and year first above written
SIGNED, SEALED AND delivered by OBLIGOR in the presence of:

Signed for and on behalf of Director IIT Kanpur
BY Superintending Engineer,

IIT Kanpur

in the presence of:

1.

2,
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ADDITIONAL TERMS & CONDITIONS FOR WATER PROOFING
TREATMENT

The contractor shall associate himself with the specialized firm, to be approved by the
Engineer-in-charge in writing, for water proofing treatment for basement/lower
ground floor, underground tank and on roofs. Guarantee in the prescribed
proforma attached with tender document shall be given by the specialized firm,
tor a period of Eight years from the date after the maintenance period prescribed
in the contract, which shall be counter signed by the contractor as token or overall
responsibility. In addition, 10% (ten percent) of the cost of water proofing items shall
be retained as guarantee to watch the performance of the work done. However,
half of this retained amount will be released after five years from the actual completion
date of contract, if the performance of the work done is found satisfactory. If, however
any defect is noticed during the guarantee period, it shall be rectified by the contractor
within seven days of intimation. In case it is not attended to, the same will be got
done by another agency at the risk and cost of the contractor. This guarantee deposit
can however be released in full if a bank guarantee of equivalent amount for 08 years
is produced and deposited with the department by the contractor.

Roofing and water proofing

The following shall NOT be measured separately and shall be deemed to be included
in the rates quoted

1.  Preparation of surface for laying of insulation and Waterproofing treatment as
required by the specialist Contractors. The surface should be claimed of all loose
mortar, dust and waste by hacking and cleaning with wire brush.

2. All cutting, dressing, trimming and waste including cutting to required
shapes.

3. Work in narrow widths, to required profiles and at all locations as shown.

4.  Work at all heights and depths.

5.  Testing of treated areas in approved manner for performance of the
treatment.

6.  Treating all openings and around all pipes or such, passing through

7. All protection to the water-proofing surfaces to prevent damage by other
trades.

8.  The treatment shall carry a guarantee of 08 years, which shall be given by
the water - proofing specialist contractor and countersigned by the main
contractor. The main contractor shall be fully responsible for the
performance of the water-proofing treatment.
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9.

Minor modifications in the contract specifications of the treatment, may
be accepted according to the method of the treatment of the respective water-
proofing specialist contractor.

40



6 Proforma of Schedules

Operative schedules shall be supplied separately to each intending tenderer.

SCHEDULE “A” Schedule of Qty Uploaded separately

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:

S Descripti Ouantit Rates in figures & words at
. escription uanti
p which the material will be | Place of issue

No. | of it
o | o rem Y charged to the contractor
1 2 3 4 5
NIL
SCHEDULE ‘C’
Schedule of Tools and Plants to be hired to the contractor
S. Description Hire charges per day Place of issue
No.
1 2 3 4
NIL
SCHEDULE “D” Extra schedule for specific | As attached in

requirements/document for the | tender form.
work, if any:

SCHEDULE “E” Schedule of component of other | N. A.
Materials, Labour, POL etc. for
price escalation

SCHEDULE “F” Reference to General Conditions of
contract.
Name of Work: Carrying out minor maintenance civil works of Hall-7, 8, 9,

10, 11,New Sac,new Sport Complex, Football Ground,
Hockey Ground, Pronite Ground, Event Ground.

Estimated cost of the | Rs. 80,31,029/-

work:

Earnest money Rs. 1,60,621/-

Performance PG shall be 5% of the Estimated cost put to tender (ECPT)
Guarantee or contract amount whichever is higher, valid up to

stipulated date of completion and Six (6) months beyond
that.
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a) A bid will be treated abnormally low if the quoted
amount is lesser than 80% of estimated cost put to tender.
b) Requirement of Additional Performance Guarantee
(APG): In case of abnormally low bids as defined above,
the bidder shall be required to submit Additional
Performance Guarantee (APG) in additional to the
Standard Performance Guarantee (PG). The amount of
Additional Performance Guarantee (APG) shall be
equivalent to the difference between the 80% amount of
ECPT and quoted amount. (e.g. if is A and quoted
amount is 0.7A then the amount of APG shall be 0.8A-
0.7A).

The Additional Performance Guarantee (APG) shall be in
the prescribed format of Performance Guarantee and
must be submitted within the time frame prescribed for
submission of Performance Guarantee. The other terms

and conditions of release etc. of APG shall be same as that
of PG.

Security Deposit

2.5% of the tendered value will be deducted from each
bills as security deposit and will be released after
completion of defect liability period of one year from the
date of actual completion.

General rules and direction:

Officer inviting tender

Superintending Engineer, IWD, IIT, Kanpur

Definitions:
2(vi) Engineer-in-charge
For civil item works Executive Engineer,
IWD, IIT Kanpur
2(viii) Accepting authority Superintending
Engineer,
IWD, IIT Kanpur
2(x) Percentage on cost of 15%
materials and labour to cover
all overheads and profits
2(x)(b) Standard Schedule of Rates: | D.S.R. 2023 including
Civil Items of Work: GST with up to date
correction Slips
2(xi) Department IWD, IIT Kanpur
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9(ii)

Standard CPWD contract
Form:

GCC maintenance 2023,
CPWD form-7 as
modified & corrected up
to date.

Clause 1

i) Time allowed for
submission of
Performance Guarantee
from the date of issue of
letter of acceptance

ii) Maximum allowable
extension with late fee
@0.1% per day of
performance guarantee
amount beyond the
period as provided in i)
above

15 Days

7 Days

Clause 1A

Applicable.  The  Defect
liability period shall be One
year from the date of actual
completion.

Clause 2

Authority for fixing
Compensation under Clause 2

SE, IWD, IIT, Kanpur.
Or successor thereof

Clause 2A

Whether Clause 2A shall be
applicable

Yes

Clause 5

i) Number of days from
the date of issue of issue
of letter of acceptance
for reckoning date of
start

ii) Time  allowed  for
execution of work

22 days

12 Months

Number of days from the
date of issue of letter of
acceptance for reckoning
date of start

22 days

Mile stone

Time allowed for
execution of work along
with the amount to be
withheld in case of non-
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achievement of milestone

are shown inTables 6

Authority to decide Extension of time SE, IWD, IIT, Kanpur.
Or successor thereof

Clause 6A Computerized APPLICABLE
Measurement of bills

Clause 7 APPLICABLE

Clause 10A Material to be provided by the | APPLICABLE
contractor

Clause 10B (ii), (iii) | Whether clause 10-B (ii) and | NOT APPLICABLE
10-B (iii) shall be applicable.

Clause 10 C Component of labour | NOT APPLICABLE
expressed as percentage of
value of work

Clause 10 CA NOT APPLICABLE

Clause 10 CC Increase/Decrease in Price of | NOT APPLICABLE
materials/wages

Clause 11 CPWD Specifications of

all Civil items (CPWD
Civil specification vol.1
and vol.2, 2019), with
correction Slips issued
up to the last date of
receipt of tenders and
as per NIT for Civil
Works.

Clause 12: Type of
work

Maintenance Work

Clause 122 & 12.3:
Deviation limit
beyond which clause
12.2 & 12.3 shall apply

for Building works

Apply for Part “A” and Part
“B” both

100 %

Clause 16

Competent  Authority for
deciding reduced rates for
Civil items of work

As per table 7
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Clause 17 Defect liability period One year

Clause 18 List of mandatory machinery, | As per the scope of work
tools & plants to be deployed
by the contractor at site

Clause 32 Requirement of Technical | As per table 9
Representative(s)

If the Contractor commits default in commencing the execution of the
work as aforesaid, the performance guarantee shall be forfeited.

Table 6: Milestones of measurement-based works against part “A”

The contractor should always keep his establishment ready to commence the work
immediately after the issue of the work of any amount. Work requests of urgent nature
should be included in works order at the earliest after receiving orders from the Engineer in
charge. The time schedule for the issued works should be as per this Table

Sl. Spending limit Maximum Maximum Amount to Dbe
No. lead time to comp%etion deducted in
start the duration case of non
work with -achievement of
an  ap- mile- stone (% of
proved the cost of the
work work order, every
orders week after
completion of
maximum
duration)
1 Works costing up to Rs. | 3 days 14 days 5
50,000.00
2. Works costing above Rs. | 7 days 21 days 5
50,000.00 and up to Rs.
1,00,000.00

Note:

1. The detailed program chart approved by the engineer-in-charge shall
indicate how the resources will be deployed by the contractor to maintain
desired progress and for the completion of the work within the specified
period. If the submitted program is approved, the milestone shall be redefined
accordingly by the Superintending Engineer, IWD Indian Institute of
Technology Kanpur. The amount to be withheld in such a case, for non-
achievement of milestone(s), shall remain unaltered i.e.,, 5% of work order
amount.

2. For any single complaint, valued < Rs 5,000/- shall be counted under Part
“B” and > Rs 5,000/- shall be counted under Part “A”
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1. Time allowed for execution of | 12 months
work
Table 7 Authority to decide
1. Extension of time (EOT) SE, IWD IIT Kanpur
2. Rescheduling of milestones SE, IWD, IIT, Kanpur
3. Shifting of start in case of | SE, IWD, IIT, Kanpur

delay in handing over of site.

Table 8: Materials for which all India Wholesale Price Index to be followed
Nearest Materials (other than cement, reinforcement bars and the structural
steel) for which All India Wholesale Price Indexto be followed)

SI. No. Material covered under this | Base Price (including
clause GST) of  Materials,
covered underclause 10
CA
1. Portland Pozzolana Cement | NIL
(PPC)/ Ordinary Pozzolana
Cement
2. Steel for Reinforcement TMT | NIL
Fe 500D primary
manufacturer
3. Structural steel (Primary | NIL

producers)

Table 9: Requirement of Technical staff as per Clause 32

Sl. No.

in years

Qualificati | Number | Minimum | Designati | Rate at
Experience | on which  the

recovery
shall be
made from
the
contractor in
the eventof
not fulfilling
provision of
Clause 32

Graduate |1 5 to 10 |Project / |Rs. 40,000/-
/ Diploma years Planning | (Rupees
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/ Fourty
constructi | Thousand

on / | only) per
billing month, per
Engineer | person
(Givil)

Note: Assistant Engineers retired from Government services who are holding
Diploma will be treated at par with Graduate Engineers. Diploma holder with
minimum 10 years relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment
subject to the condition that such diploma holders should not exceed 50% of
requirement of degree engineer.

The details of appointed engineers/technical staffs have to be verified and
approved by Engineer- in-charge

Clause 42 a) Schedule/ statement for determining
i) theoretical quantity of cement &
bitumen on the basis of Delhi Schedule
of Rates 2023 printed by CPWD
Variations permissible on theoretical
quantities

Cement for works with estimated cost
put to tender not more than Rs. 5 lakhs.
For works with estimated cost put to
Tender is more than Rs. 5 lakhs

Steel reinforcement and structural steel
Sections for diameter, section and
category.

All other materials

NIL

ii) NIL

a) NIL

b) NIL

<) NIL

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which
recovery shall be made from the contractor

SINo | Description of items Excess beyond | Not Applicable
permissible
variation

1. Cement (PPC) Double the Issue | Not Applicable
rate

2. Steel reinforcement (TMT | Not Applicable Not Applicable

Bars)
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Scope of work

10.
11.

12.

13.
14.

15.
16.
17.
18.

19.

Part-A:

Minor maintenance Civil works to be undertaken based on complaints
received through the Institute Complaint Management Portal / hall
office, to be executed on a measurement basis through work orders (Item
No. 1.1.1 to Item No. 21.64).

Repairing of damaged floor of room & common areas with existing surface
finish such as Cement Concrete floors, Vitrified tiles, Kota stones etc.
Relaying/ Raising damaged/ depressed plinth protection of building.
Relaying of damaged R.C.C Lintel, bend, beam, platform after dismantling
of existing structure.

Reconstruct damaged wall and grill due to fallen of trees on existing
boundary wall.

Repairing of damaged grills of boundary wall by welding or with new one.
Replacement of damaged granite of existing counter top with new one.
Replacement of damaged stone slab table (Urinal partition) which
damaged frequently.

Relaying of wall tile due to change of rusted concealed pipe line &
providing new one after change.

Relaying of damaged Floor tile of bathroom W.C & washbasin area for
rectification of seepage problem due to damaged disposal line due to
rusting & broken.

Replacement of damaged door frames.

Replacement of termite effected/ damaged door shutters, cupboard
shutters.

Providing & fixing hardware fitting such as sliding bolt, tower bolt, handle,
stopper, door closer etc. on new door, window & cup board shutters.
Replacement of damaged or moisture effected mirrors of toilets & rooms.
Replacement of damaged PVC door frame & shutters of WC and bathroom
portion.

Replacement of damaged / missing towel rod.

Replacement of damaged window glass panes with putty.

Replacement of damaged PVC rainwater pipe.

Rectification of seepage problem from roof by correction of damaged
khurras and Gola.

Rectification of seepage problem from roof by applying fiber reinforced
elastomeric liquid water proofing on small / localized areas.
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20.

21.

22.

23.

24,

25.

26.

27.

Rectification of leakage/seepage problem by supply line as well as disposal
line by replacement of pipe fitting etc as per requirement.

Replacement of damaged/theft fitting fixtures of sanitary fitting as per
requirement.

Replacement of PVC water storage tank with new one.

Structural repairing of old structure (beam, slab, stair landing & column
etc.) due to swell of reinforcement (cause of moisture) by using S.B.R
polymer cement plaster/ concrete.

Internal White washing and painting of rooms at the time of allotment of
room’s after repairing of damaged plaster and seepage effected area.
External painting on wall due to falls words/ written by students.
Replacement of damaged drainage / water lines including providing and
laying new drainage / water lines with necessary manhole chambers as per
requirement.

Payment Terms:

All the completed works according to issued work orders in a month shall
be measured in CMB format and payment shall be made on monthly basis
after due verification by the Zonal Engineer In-charge of IWD (ZIC).

Part -B:

=L

o1

B1: Minor day-to-day civil maintenance works to be undertaken based
on complaints received through the Institute Complaint Management
Portal/Hall Office, to be executed through workers on a per-job basis
(Item No. 21.65 to Item No. 21.66.55).

Repairing of damaged small patch of plaster in ceiling & wall.

Repairing & reconstruct damaged door sill by cement mortar.

Repairing of plinth protections, wall cladding, floors etc.

Welding of damaged grill of windows, boundary wall grills, gates, staircase
railings and terrace doors etc.

Closing and opening problem of door and windows by filing and by taken
out the existing door and refinish the size.

Replacement of damaged/broken hardware fittings such as sliding door
bolt, Tower bolt, handle, door stopper and door closer.

Replacement of damaged or missing curtain rod & their fitting (bracket L
type, T type).

Replacement of damaged or moisture effected mirror which fitted in
washroom & rooms.

Fixing of old / New, Towel rod/ soap dispenser / coat hook by screws etc.
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10.
11.
12.
13.

14.

15.

16.

Rectification of leakage problem from G.I pipeline.

Fixing of leakage problem from traps by applying of cement paste etc.
Fixing of C.P. / S.S grating on floor traps.

Time to time cleaning of Khurras at terrace from leaves and unused
material to prevent water logging and seepage issue in rainy season.
Repairing and servicing of non-working sanitary fitting fixture as per
requirement by washer, soot, safeda etc. and replacement of damaged
sanitary fittings/fixtures with new one.

Dressing & leveling work of existing playing court (such as Badminton,
Volleyball court etc.

Day to day chocking problems in bathrooms etc by clearing traps, lines,
manhole chambers etc.

Register for record of monthly successfully attendant complaints made on the following

format: -
Sl | Date | Complainant | Nature of | Complaint | Remarks | Signature | Checked
No. | & complaint | attached of /
Time Date & Contractor | Verified
Time by ZIC
17. Payment Terms:

The payment of all successful complaints shall be made on monthly basis after due
verification of the attended complaints by the warden in-charge of respective Halls / Zonal
Engineer In-charge of IWD.

B2:

Supply and issuance of materials for Day-to-Day maintenance works.

The agency must supply the consumable materials required in maintenance works shall be of
approved brand and make only. The agency must prepare & maintain the following material
stock registers on the format as given below.

Sl |Item | Un | Receipt of | Complai | Material issued | Materia | Signature of | Quanti
N |of it | materials nt Ids 1 Contractor |ty
o. | Supp for Balance | representati | checke
ly which ve d and
Material verifie
will Dbe d by
issued the
ZIC
Dat | Quanti Date Quantit | Quantit
€ ty y y
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Note: - Separate page should be used for single items.

1. Quality of Materials: All required material shall be ISI mark of required brand. The agency
must take approval of samples from the ZIC for prior to the starting of the supply of the materials.
2. Payment Terms: The payment of the material shall be made in the monthly RA bills as per
actual monthly consumption basis. The monthly consumption record / receipt shall be submitted
by the contractor to the Zonal Engineer In-charge along with the monthly bills for
verification and record.

Flowchart: Step -by -Step Process for Minor complaints (Civil works)
% Student submit Complaints
Students submit complaint on Institute Complaint Management Portal
+ Hall office Reviews Complaint
Hall office checks if the issue is genuine and valid
% Validity Check

If valid: Forward to contractor via mail/ technic, contact with facility manager, or a
routine visit.

If not valid: Complaint closed / rejected
% Hall office Tracks work Status

Hall office have to maintain record of complaints work status (done/pending).
% Submission to IWD for Inspection

Hall office shares the accumulated complaints resolved by the contractor with signed
work done report and submits them to the ZIC, IWD weekly/fortnightly for inspection
and verification. Hall office facilities to verification of the work to IWD as per tender
specification and BOQ.

% ZIC Submits Final Report

ZIC submits final report to Hall office with signed computerized measurement sheets.

%

% Satisfactory Work Check
If Satisfactory: Bill raised by the contractor on the basis of signed measurement sheets

If not Satisfactory: The Hall Office shall be correspondence with the contractor for
correction/ rework.
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R/
A X4

Verification of Bills by Hall Office

The contractor shall submit bill to Hall Office on the basis of IWD measurement sheets.
Hall Office shall verify the bill with measurement sheets, rates and quantity cross-
checks bills using ZIC report: quantity & rates verification.

% Forwarding of bills by Hall Office to Warden-in-Charge

Hall Office will forward the corrected bills for payment process through DoSA to
Accounts Section of the Institute.

(A) General instructions for the bidders.

The contractor shall take immediate action to attend any complaint received
through telephone /Institute Complaint Management Portal or ZIC / concerned
Hall offices. In all cases, he shall attend the complaints in the specified duration as
mentioned below.

Nature of Complaints (Based on Response Time

decision of WIC / WIC

representative)
Normal Complaint Within 24 hours
Urgent Complaint Within 6 hours
Emergency Complaint Within 1 hours

Note: Failure to comply in attending the complaints may attract penalty of Rs
1000/- per complaint.

Complaint register, attendance register, and other records will have to be produced
daily or as & when required by the Zonal-in-charge or his authorized
representative.

When registers get completed, these will be handed over to the Zonal-in-charge or
his authorized representative. It will not be returned to the contractor and the same
will remain the property of Institute.

All the managers, supervisors and staff i/e. laborers engaged by the agency under
this contract shall wear neat and clean uniforms as approved by Warden-in-charge.
Identity cards duly signed by agency shall be issued to each personnel by the
agency to have proper identification i/ c their police verification.

All Workers / Supervisors / WIC / ZIC who are present at the site shall carry
mobile telephone(s) to enable the Zonal-in-charge to have easy and quick
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10.

11.

12.

13.

communication. Nothing extra shall be paid to the contractor on this account and
his quoted rates for various items under this contract will be inclusive of these
obligations. Further the duty chart along with designation, nature of work
entrusted to them, and mobile no. must be mentioned on notice board.

The contractor shall depute well experienced supervisors / skilled workers for civil &
plumbing works having minimum experience of 05 years of similar nature of work.

The supervisors / workers employed by the contractor should be well behaved & polite
and any complaint of misbehavior shall be taken very seriously, and the agency will
immediately have to remove such staff from the site by making alternative arrangement
against the defaulter.

The contractor shall make all safety arrangement required for the workers engaged by him
at his own cost. Entire responsibility due to negligence on account of security / safety or
otherwise shall be of agency for his workers. Institute shall not be at all responsible for any
mishap, injury, accident, or death of the agency's staff. No claim in this regard shall be
entertained / accepted by Institute.

Each worker shall maintain a complaint diary and get the feedback recorded from the site
in-charge or his representative in confirmation of satisfactory redressal/attending the
complaint. In case, it is found that the complaint has not been attended satisfactorily, it will
be considered as unattended. List of such complaints shall be submitted to the Zonal-in-
charge or his representative on daily basis. Action as already mentioned shall be taken for
unattended complaints. A record is to be maintained for the same.

All materials, consumable, tools & tackles, machineries, and contingent articles required
for the work shall be arranged by the contractor. Materials used shall be in preference as
per the nomenclature of the item/ IS marked/ as per CPWD specifications/ or as approved
by the Warden-in-charge / Zonal-in-charge. The materials used for replacement shall have
same or richer specifications to the original materials and compatible to the work.

Proper record shall be maintained of all dismantled materials received from day-to-day
maintenance work. The dismantled materials shall be stacked in proper way on the space
provided with in the hall.

The contractor shall be required to maintain enough spares, in his stock, confirming to
relevant specifications to avoid any delay in attending the complaints.

Other agencies, if any, working at site may also simultaneously execute the work entrusted
to them and the contractor shall extend his full co-operation wherever required to other
agencies. Also, the emergency services should not be disrupted.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Because of security consideration, there could be some restrictions on the working hours,
movement of vehicles for transportation of materials. The contractor shall be bound to bear
all such restrictions and adjust the programme for execution accordingly.

All the machineries / equipment’s as above required for the work shall have to be
arranged, maintained & operated by the agency and after expiry of the contract period;
these machineries shall be taken back by the agency after obtaining a Gate Pass from
Institute.

The rent/cost of the above noted machines, tools tackles are inclusive in the BOQ cost.
Nothing extra shall be paid extra for arrangement of all these items.

The work shall be carried out on all days except Sunday & Gazette holidays including
National holidays and the rate shall be inclusive of the same.

The contractor must discuss with ZIC & to procure the monthly requirement of all material
in advance to be used in maintenance works.

The agency should maintain a stock register for material purchased and consumed for
maintenance work. This register should clearly indicate date wise receipt of material and
material consumed on work. The agency should also maintain a register for un-serviceable
material received during repair work.

Unless otherwise specified, the agreement rates for all items of work of the bill of quantities
shall be applicable for all heights, depths, leads, and lifts involved in the execution of work.

Police verification of every staff deployed by the contractor shall be got compulsorily done
by the contractor and a copy of police verification shall be submitted to Zonal-in-charge
after which an identity card duly countersigned by Warden-in-charge his representative
shall be issued to each employee of the contractor for proper identification with date of
issue and validity. The Contractor shall provide uniform along and shoes within 15 days
of start of work. In the event of non-compliance, a recovery of Rs. 2500/-per month per
employee shall be made. The supervisors and workers engaged by the contractor under
this contract shall wear neat and clean uniforms.

All the malba or rubbish obtained from dismantling or otherwise during the maintenance
and execution of the work must be collected at the centralized place within the campus.
Further all the malba or rubbish obtained from dismantling shall be brought down through
the staircase and shall not be thrown to the ground directly.

All the splashes after plastering, white washing & painting shall be removed from doors,
floors, furniture, toilet & bathroom fittings, Electrical and other fittings and finished upto
satisfactory level. Failing which the same shall be got cleaned at the risk & cost of
contractor.
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24.

25.

26.

27.

28.

29.

All T&P including ladder's, chase cutting equipment, drilling machine megger insulation,
earth resistance testing equipment etc. required for the work shall have to be arranged by
the contractor at his own cost.

All installations in complete operational/ Healthy condition shall be handed over to the
Contractor & it will be his responsibility to keep the installation in operational & Healthy
condition all the time including taking all precautions against theft also.

No employees/ manpower deployed for the said job shall consume alcohol/ cigrate /
bidies / cigar/ gutka and use chew gum etc. or do any such act the spoils the Institute. If
anybody is found to be consuming the same, then a suitable financial penalty will be
recovered from the agency without forfeiting right to expel the defaulting person form the
complex forever.

EPF, EDLI & ESI contribution in respect of the workers, as applicable, shall be deposited
by the contractor with the authority concerned as per applicable rules in time and
employer's share limited to minimum amount shall be got reimbursed to the contractor by
IIT Kanpur on production of proof of deposition.

The agency shall take, at its own cost, necessary insurance cover in respect of staff and other
personnel to be employed or engaged in connection with the works to be rendered to
Institute and against all claims, damages, or compensations payable under workman's
Compensation Act, 1923 or any modification thereof. The all-risk insurance policy shall
remain enforced till the stipulated completion/ extended period, if any.

The agency shall comply with all relevant labour laws as applicable or as may be
mentioned during the contract period and shall indemnify Institute against all acts or
omissions, fault, breaches and or any claim or demand, loss; injury and expenses to which
Institute may be party or involved as a result of Agency's failure to comply and of the
obligation under the relevant act / law which the Agency is bound to follow.
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List of Preferred Makes for Civil Works (as applicable)

Preferred makes of materials to be used in the work are as under. In case of non-
availability of these makes, the Engineer-in-charge may allow use of alternative BIS
makes of materials in the work. Non-BIS marked materials may be permitted by the
Engineer-in-charge. This is a general list of makes. All makes applicable as per
Schedule of Quantities must be as per the Institute preferred make.

Sl. | Material description Manufacturer / Brand Name
No.
1. | Ready Mix Concrete Ultratech Concrete, ACC Ready Mix and
RMC India

2. Cement (PPC/OPCQC) ACC, Ultratech, Vikram, Shree Cement,
Abuja, JK Cement, Century Cement, Jaypee
Cement & Prism Cement.

3. White Cement Birla White, ]. K. White

4. Reinforcement Steel SAIL, Tata Steel Ltd, RINL, Jindal Steel &
Power Ltd. and JSW Steel Ltd

5. | Waterproofing Fosroc, ROFF/Dr. Fixit (Pidilite
compounds, admixtures, | Industries), STP Ltd., Sika, BASF, Ardex
plasticizer, super | Endura & Parma Construction Aids Pvt.
plasticizer, curing | Ltd.
compounds

6. |Integral water proofing | Fosroc: Conplast 421, Dr. Fixit : LW+, Sika:
compound with cement|Sikacim, Asian Paint: SmartCare Vitalia &
(for plaster & mortar) equivalent product of BASF, STP Ltd,,

Ardex Endura, Perma Construction Aids
Pvt. Ltd.

7. Water proofing com- | Fosroc: Bush Bond, STP Ltd.: Shalicrete, CICO:
pound for bathroom/ | Tapecrete, Dr. Fixit: Pidifine 2K, Sika : Topseal
toilet /balcony & other|107, Asian Paints: Damp Block 2K &
wet area equivalent

8. | Crystalline water proofing | Product of BASF, Ardex Endura, Perma Con-
compound struction Aids Pvt. Ltd. Fosroc: Bushbond

TGP, Dr. Fixit : Dr. Fixit Krystalline, Sika: Sika
101h, Asian Paints: SmartCare & equivalent
product of BASF, Ar- dex Endura, STP Ltd.,
Perma Construction Aids Pvt.

9. Grouts, Tile Adhesive Laticrete, STP Ltd., Kajaria, BASF, Perma,
Ardex Endura, JK White & Ferrous Crete.

10. | Structural steel SAIL, Tata Steel, Rashtriya Ispat Nigam
Ltd. (RINL), JSW Steel Ltd., Jindal Steel &
Power Ltd.

11. | Polycarbonate sheet GE Plastic, LEXAN & MG Polyplast
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12.

Profile steel sheet

Ezydeck of TATA, Lloyd Superdeck, JSW,
Jindal

13.

Particle board

Action TESA, Merino, Archidply & Orion
Doors

14. | Laminates Action TESA, Greenlam, Century Ply,
Merino, Archidply, Virgo & Orion doors
15. | Flush door shutters Duro, Century, Durian, Archidply, Green

Ply, JAYNA (Jain Wood Industries), Jain
Doors Pvt. Ltd.,, GREENPANEL & Orion
Doors Note: Only ISI marked flush door
shutters to be used.

16.

Fire rated doors

Signum fire protection, Shakti Metdoor,
NAVAIR, Promat, Thrislington, Sukri &
Bhawani. If fire rated glass is integral part
of fire rated door than it should be of one
of the following makes: Pyroguard, Saint
Gobain,Asahi India, Pilkington & Schott

17.

False ceiling system

Armstrong, USG Boral, Saint Gobain,
Aerolite, Interarch, Hi- steel of PR Ceiling
Products

18.

Plywood / Veneer

Greenply, Century, Merino, Durian,
Archidply, GREENPANEL & Orion Doors.

19.

Melamine polish

Asian Paints melamine gold, Wudfin of
Pidilite & Timbertone of ICI dulux.

20. | Floor spring & door closer Godrej, Dormakaba, Dorset & Kich
21. | Aluminum section Hindalco, Jindal & Indian Aluminium Co.
22. | Anodized aluminum Kilon, Alualpha, Classic & Ebco.

hardware (Heavy Duty)

23.

Clear/
Float/Frosted/Toughen
Glass/ Refractive glass

Saint Gobain, AIS & Modiguard

24.

Stainless steel railing,
Accessories etc.

JINDAL, Dormakaba, Kich, GEZE, Godre;j
&Hardwyn

25.

SS fittings for doors &
window

Jindal, Dormakaba, Kich, Dorset, Godrej,
Ozone& Define

26.

Silicon based water
pellant /weather sealant

re-

GE Plastics, STP Ltd., Dow Corning, Waker,
BASF & Pidilite (Dr. Fixit/ Roff

27.

Poly-Sulphide Sealant

Fosroc, STP Ltd., Pidilite (Dr. Fixit/Roff),
Sika & BASF

28.

Mosaic tiles/ Chequered
Tiles

Ultra Tiles, NITCO, Hyper, Mayur & Pavcon,
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29. | Glazed Ceramic Tiles Kajaria, Johnson, Somany or equivalent as per
EIC
30. | Vitrified Tiles (Antiskid Kajaria, Johnson, Somany or equivalent as per
/Matt /Glazed) EIC
31. | Paver block & Kerbstone Pavcon, KK, Power, Hiscon & Navya
32. | Cement Based Asian Paints, Birla Wall Care, JK, White
wallputty
33. | Oil bound washable dis Asian Paints (Professional Acrylic Distemper),
temper / dry distemper Nerolac: Beauty Acrylic Distemper, Berger:
Bison Acrylic Distemper& Dulux ICI:
Maxilite
34. | 1st quality acrylic | Asian Paints (Tractor Aqua Lock Paint),
distemper (washable/ | Berger: Commando or equivalent paints of
ready mix / Low VOCQ) Nerolac & ICI-Dulux
35. | Acrylic emulsion paints Asian Paints: (Professional Premium
Interior, Emulsion Paint),Nerolac: Beauty
Gold, Berger: Rangoli Total Care & ICI
Dulux: Super Cover,Indigo
36. | Plastic emulsion paint Asian Paints: (Apcolite Heavy Duty
Premium  Emulsion  Paint),  Nerolac:
Impression, Berger: Easy Clean & ICI Dulux:
3in1l
37. | Premium acrylic emulsion | Asian Paints: (Royale Luxury Emulsion),
paints (Interior) Nero- lac: Impression, Berger: Silk & ICI
Dulux: Vel- vet Touch, Indigo
38. | Textured exterior paint Asian Paints, Nerolac, Berger Paints,
Ultratech Paints &Luxture
39. | Acrylic smooth exterior Asian Paints: (Apex/Professional Premium
paint Ex- terior Emulsion), Nerolac: XL, Berger:
Weather Coat & ICI Dulux: Weather Shield,
Indigo
40. | Premium acrylic smooth | Asian Paints: Apex Ultima, Nerolac: XL total,
exterior paint with sil- icon | Berger: Weather Coat all Guard & ICI Dulux :
additive Weather Shield Max
41. | Synthetic Enamel Paint Asian Paints: Apcolite Premium Gloss

Enamel, Nerolac: Synthetic Hi gloss, Berger:
Luxol Higloss & ICI Dulux: Gloss Synthtic
enamel.
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42.

Cement Primer

Nerolac, Berger (BP white), STP Ltd,,
Asian (Decoprime WT) & ICI (White primer).

43.

Steel primer (Red OxideZinc
Chromate Primer)

Asian Paints, Nerolac, Berger & ICI

44.

Wood primer

Asian Paints (wood primer - White/Pink),
Burger, ICI & Nerolac

45. | Epoxy paint Asian Paints, STP Ltd., Nerolac, Berger,
ICI, Kansai, & Akzo Nobel

46. | Fire paint Asian paint, STP Ltd., Akzo Nobel,
PROMAT, & JOTUN

47. | GI/MS Pipe Tata,Jindal (Hisar), Prakash Suryaé& Jindal
(Star)

48. | GI Fittings Unik, AVR & Zoloto

49. | HDPE Pipes Reliance, Jain Pipes, ORIPLAST & Supreme

50. | DI Pipes & fittings Electrosteel, Jindal, TATA DUCTURA,

Kapil Ansh & & Kesoram

51. | UPVC pipe and fittings Astral, Supreme, Prince, M/s Skipper
Ltd, Ashirwad &Prayag Polymers Pvt. Ltd

52. | SW Pipes (BIS ap- proved) | Anand, Parry & Perfect

53. | Centrifugally Cast (Spun) | NECO, BIC,Kapilansh, SKF, Raj Pattern
Iron Pipes & Fittings /Hub | Makers & Founders Pvt. Ltd. or any
less pipes& fittings other ISI marked make

54. | CI Manhole covers,frames & | NECO, BIC, SKF & Kapilansh,
GI Gratings

55. | SFRC Manhole covers & | KK Jain & Pragati
gratings

56. | CP brass fittings (Superior | Jaquar, Grohe & Roka.
range)

57. | CP brass fittings (Nor- mal | ESSCO (by Jaquar), JAL, kerovit (Kajaria),
Range) Johnson, Prayag & L&K.

58. | Sanitary ware, fittings & | Kerovit (Kajaria), CERA, Jaquar,

accessories

Parryware, Hindware & Prayag Polymers
Pvt. Ltd.
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59. | Plain Glass/Mirror glass Modi Guard, Saint Gobain, AIS & Golden Fish
60. | CPVC Pipe & fitting Astral, Superme, Prince, M/s Skipper Ltd.,
Ashirwad & Prayag Polymers Pvt. Ltd.
61. | Stainless steel sink Neelkanth, Niralli, Jyna & Prayag Polymers Pvt.
Ltd.
62. | FRP doors shutters &frame | Jayna, Rajshree, Fiberways, Jain Doors Pvt.
Ltd. &Selected Product Co,
63. | Extruded polystyrene | Dowcorning, Supreme, Texas & Analco
insulation board
64. | Gypsum plaster Ferrous Crete, Gyproc Saint Gobain, Ultra Tech
& J K White
65. | Floor hardener Ironite, Perma, STP Ltd., Ferrok & Hardonate
66. | Modular Expansion | Herculus, Sanfield India Ltd & Vexcolt
Joint
67. | Glass Wool Dow Corning, UP Twiga & Isover
68. | uPvC Fenesta, Komerling, Rheau, Veka, Duroplast,
door/window /ventilator Aluplast & Advika Profiles Pvt. Ltd. (Fabric-
ation and installation will be done by profile
69. | uPVC doors and win-dow Manufacturer or his authorized fabricator).
hardware Roto, Dorset, DNV Accado & Kinlong
70. | AAC block Adhesive UltraTech, Perma, Ardex Endura & Ferrous
Crete
71. | PVC Water Tank Syntex & Vectus
72. | AAC Block MAX Blocks, UltraTech, HIL & BILTECH ACE &
Gravit
73. | Modular Kitchen Everyday/Hettich/Steel Art Brand Baskets of
AISI 304(18/8); Hettich/Hafele Brand Auto
closing, Concealed Hinges; DMS/ Dynasty/
Indoline brand shutter
74. | Aluminum shuttering Knest, S-form, Durand Forms (India) Pvt. Ltd. &
Mivan
75. | MS Tubular windows & | Jangid Engineering Works, AGFUV, Sen Harvic,
Pressed Steel door frames Navair Delhi & Sukriti Delhi
76. | Dash fasteners / Anchors Hilti, Bosch & Fischer
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8 Terms & Conditions of Contract

8.1

1.

2.

8.2

Timely Completion
The work included in this tender is of urgent nature.

The work of all components must be started simultaneously and has to be
delivered togetheror early within the given time schedule.

. The contractor has to deploy the labor and supervisory staff in shifts to meet the

targeted completion date. The work may be executed in extended shifts or two
shifts.

Number of days from the date of issue of letter of acceptance for reckoning date
of start shall be as per Schedule. If the Contractor commits default in

commencing the executionof the work as aforesaid, the performance guarantee
shall be forfeited.

. The detailed program chart approved by the engineer-in-charge shall indicate

how the resources will be deployed by the contractor to maintain desired
progress and for the completion of the work within the specified period. If the
submitted program is approved, the milestone shall be redefined accordingly by
the Executive Engineer of IWD, IITK. The amount to be withheld in such a
case, for non-achievement of milestone(s),shall remain unaltered. Any delay in
achieving the milestone must be compensated within the limitations of time
imposed in the Contract document

. The contractor shall procure the required materials in advance so that there

is sufficienttime for testing of the materials and approval of the same before
use in the work, as required.

Rates

. Unless otherwise provided in the schedule of quantities of the work the rates

tendered by the contractor shall be all inclusive and shall apply to all heights,
lifts, leads and depths of the building (Inclusive of GST) and nothing extra shall
be payable to him on this account.

. The rates for all items of work shall, unless clearly specified otherwise, include

cost of all labours, materials and other inputs involved in the execution of the
item irrespective of whether they have been specifically mentioned in the
tender document or not.

. In case the same item (s) appear more than once in the schedule of work /

BOQ under the same sub head or among the different subhead of works, the

lowest rate quoted for that item (s) shall be considered for the particular
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item(s) wherever appeared in any partof BOQ / Schedule of works for the
purpose of tender evaluation although web generated e-price bid may
incorporate different quoted rate for same item(s) as per the quoting pattern
of the tenderer. The tendered amount thus worked out shall be final &shall
be binding on the contractor.

4. The rates quoted by the contractor will be deemed to be inclusive of any extra
expenditure of this reason. The contractor has to increase the manpower or other
tools etc. to do the work as per requirement of the work at his own expenses.
Nothing shall be paid on this account.

5. The contractor shall provide at his own cost suitable weighing, surveying and
leveling and measuring arrangements as may be necessary at site for checking,.
All such equipment’s shall be got calibrated in advance from laboratory,
approved by the Engineer-in-Charge. Nothing extra shall be payable on this
account.

6. Other agencies may also simultaneously execute and install the works and the
contractor shall afford necessary facilities for the same. The contractor shall leave
such recesses, holes,openings, trenches etc. as may be required for such related
works (for which inserts, sleeves,brackets, conduits, base plates, clamps etc. shall
be available as specified elsewhere in the contract) and the contractor shall fix
the same at the time of casting of concrete, stone work and brick work, if
required, and nothing extra shall be payable on this account.

7. All material shall only be brought at site as per program finalized with the
Engineer-in- Charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and thus not paid for.

8. Water tanks, taps, sanitary, water supply and drainage pipes, fittings and
accessories should conform to approved manufacturers specifications where
CPWD Specifications are not applicable. The contractor should get the
materials (fixtures/fittings) tested from approved labs wherever required at
his own cost.

9. The contractor shall be responsible for the watch and ward / guard of the
buildings, safety of all fittings and fixtures including sanitary and water supply
fittings and fixtures providedby him against pilferage and breakage during the
period of installations and thereafter till the building is physically handed over
to the client department. No extra payment shall be made on this account.

10.The rates quoted by the Contractor are deemed to be inclusive of site clearance,
setting out work, profile, establishment of reference bench mark(s), taking spot
levels, construction of all safety and protection devices, barriers, preparatory
works, working during monsoon,working at all depths, height, lead, lift and
location etc until / unless specified otherwiseand any other incidental works
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8.3

required to complete this work. Nothing extra shall be payable on this
account.

Quality and Workmanship

. The contractor shall be entirely responsible and answerable for all the works

done by him regarding quality, adherence to the laid down specifications,
terms and conditions, warranty/guarantee etc. and he shall be liable to bear
any compensation that may be levied by the department under any of the
clauses of the agreement.

. The materials having ISI mark shall have precedence over the one conforming to

ISSpecifications.

. The proposed is for Institute premises and quality of work is paramount

importance. Contractor shall have to engage well experienced skilled labour and
deploy modern T & P and other equipment to execute the work.

Samples of all materials and fittings to be used in the work in respect of brand
manufacturerand quality shall be approved from the Engineer-in-Charge, well in
advance of actual execution and shall be preserved till the completion of the
work.

. All materials used in the work shall be new and of good quality, conforming to

the relevant specifications as per good engineering practice. All the materials
proposed to be used inthe work should be approved from Engineer in Charge
before use in work.

Articles bearing BIS certifications mark shall only be used unless no manufacturer
has got BIS/ISI mark for the particular material. Any material/fitting whose
sample has not beenapproved in advance and any other unapproved material
brought by the contractor shall be immediately removed as soon as directed.
Where the make of any particular material is not specified in the Contract
document, the material shall be supplied as per makes desired by the engineer-
in-charge.

. It will be the responsibility of the contractor / bidder to ensure use of genuine

materials inthe work. The department reserves the right to get (any / all
materials / components) inspected by the manufacturer or their authorized
representatives at any stage of the execution of work. If any of the materials,
supplied and used in work is found spurious atany stage, then the department
reserves the right to ask the contractor to replace it by genuine one and make
suitable recovery till it is done, even if any payment against that material is
already made.

. The contactor should get the make/TDS documents approved before procuring
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any material at site. The TDS/Make once approved shall not be changed
without any valid recorded reasons. No material to be brought and used at
site without the prior knowledge & approval of Engineer-in-Charge.

. The department may ask for any valid document like manufacturer’s test

certificate, document for purchase of the material, document for
import/shipment of imported materialsetc. as deemed fit by the Engineer-in-
charge to ascertain genuinely of material suppliedby/used in the work by the
contractor. The contractor shall remain bound to submit all such documents
to the department failing which payment may not be made or if alreadypaid
may be recovered/ withheld from subsequent running account payment.

10.All equipment and their components, and all the materials to be used in the

work shall besuitable for the environmental conditions at the location of the
work.

11.The contractor shall ensure quality control measures on different aspects of

construction including materials, workmanship and correct construction
methodologies to be adopted. He shall have to submit quality assurance
programme within two weeks of the award ofwork. The quality assurance
programme should include method statement for various items of work to be
executed along with check lists to enforce quality control.

12.The contractor shall get the source of all other materials, not specified

13.

14.

elsewhere in the document, approved from the Engineer-in-Charge. The
contractor shall stick to the approved source unless it is absolutely
unavoidable. Any change shall be done with theprior approval of the Engineer-
in-Charge for which tests etc. shall be done by the contractor at his own cost.
Similarly, the contractor shall submit brand/ make of various materials not
specified in the agreement, to be used for the approval of the Engineer-in-Charge
along with samples and once approved, he shall stick to it.

The contractor shall arrange carrying out of all tests required under the
agreement through the laboratory as approved by the Engineer-in-Charge
and shall bear all charges in connection therewith including fee for testing.
The said cost of tests shall be borne by the contractor/department in the
manner indicated below.

a) By the contractor, if the results show that the test does not conform to
relevant CPWD Specifications / BIS code or specification mentioned
elsewhere in the documents.

b) By the department, if the results conform to relevant CPWD Specifications
/ BIS code or specification mentioned elsewhere in the documents.

Sample of building materials fittings and other articles required for execution
of work shall be got approved from the Engineer-in-Charge. Articles
64



15.

16.

17.

18.

19.

8.4

8.5

L.

manufactured by companies of repute and approved by the Engineer-in-Charge
shall only be used. Articles bearing BIS certification mark shall be used in case
the above are not available, the quality of samples brought by the contractor shall
be judged by standards laid down in the relevant BIS specifications. All materials
and articles brought by the contractor to the site for use shall conform to the
samples approved by the Engineer-in-Charge which shall be preserved till the
completion of the work.

The contractor shall ensure quality construction in a planned and time bound
manner. Any sub-standard material/ work beyond set out tolerance limit shall be
summarily rejected by the Engineer-in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test
at the discretion of the Engineer-in-Charge besides testing of other materials as
per the specifications described for the item/materials. Wherever BIS marked
materials are brought to the site of work, the contractor shall if required, by the
Engineer-in-Charge furnish manufacturers test certificate or test certificate from
approved testing laboratory to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes
relevant to the material and/or the work done.

All materials brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorized representative of the work on
receipt of the same at site before use.

All the material brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorized representative of the work on
receipt of the same at site before use.

The contractor shall be fully responsible for the safe custody of the materials
issued tohim even if the materials are in double lock and key system.

Natural calamity:

No payment will be made to the contractor for any damage caused by rain,
snow fall, floods, dampness, fire, sun or any other natural cause whatsoever
during the execution of work. The damage to the work due to above reason,
if any, shall have to be made good by the contractorat his own cost and no
claim on this account shall be entertained.

Stocking and Disposal of Materials & Debris

The contractor shall take instructions from the Engineer-in-Charge regarding
collectionand stacking of materials at any place. No excavated earth or
building rubbish shall be stacked on areas where other buildings, roads,

compound wall, services etc. are to be constructed.
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. After completion of work the agency shall remove materials and debris etc.

from site asper the direction of Engineer-in-Charge, at no extra cost.

. Contractor’s job will also include removing of all malba and debris arising in

the processof painting including washing of floor to remove stains of paint,
at no extra cost.

. The contractor shall conduct work so as not to interfere with or hinder the

progress or completion of the work being performed by other contractor(s) or by
the Engineer-in-Charge and shall as far as possible arrange his work and shall
place and dispose of the materials being used or removed so as not to interfere
with the operations of other contractor or he shall arrange his work with that of
the others in an acceptable and coordinated mannerand shall perform it in
proper sequence to the complete satisfaction of others.

. For construction/renovation works which are likely to generate malba/rubbish

to the tune of more than a tempo/truck load, contractor shall dispose of malba,
rubbish & other unserviceable materials and wastes at their own cost to the
notified /specified dumping ground and under no circumstances these shall be
stacked /dumped, even temporarily outside the construction.

. Dismantled but useful materials/components/equipment, if any, should be

returned to thelnstitute as per the direction of Engineer-in-Charge.

. The dismantled materials shall not be thrown anywhere in the campus.

Proper space has been marked and these shall be deposited in C & D waste
site only.

Painting

. Contractor will thoroughly clean all paint marks left here and there due to

spilling and splashes of paint at no extra cost.

. Contractor will first submit the shade cards of relevant make of paint to IIT for

approvalof color before procuring the paint in bulk.

. No mixing will be allowed with Stainer to achieve a particular color. Contractor

will procure direct colour paint of approved shade and apply directly.

. Contractor shall have to brought at least 50% quantity of total premium

acrylic smooth exterior silicon additives paint and water proofing cement
paint and shall deposit it in the custody of concerned site Engineer before
start of work. The consumption shall be monitored by the Institute. All empty
drums shall have to be kept till completion of the work.

. Contractor has to make a sample of exterior painting on the surface of wall

and after getting approval from the competent authority. The contractor has
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8.7

to finish the rest of work accordingly as per satisfaction of Engineer-in-charge.

Safety and Security

. The contractor has to follow all safety norms as laid down in National Building

Code of India. All the workers shall be equipped with the required safety gadgets
while working at site such as ISI marked helmets, Shoes and safety belts,
gumboots, gloves etc.

. The contractor, the authorized representative(s), workmen etc., shall strictly

observe orders pertaining to fire precautions prevailing in the area.

. The contractor shall be fully responsible for the safe custody of materials brought

by him/ issued to him even though the materials may be under double lock key
system.

Contractor will arrange proper metal ladders, M.S. double scaffolding (for
working, painting, etc. at higher levels) at his own cost and will take all safety
measures like double harness safety belt, mechanized electrically operated
platform etc. If it is observed that work is proceeding without adequate safety
precautions, work may be stopped by Engineer-in- charge and in such cases,
contractor will be solely responsible for delay and its consequences thereof.

. The contractor shall be responsible for the watch and ward/guard of the

buildings, safety of all fittings and fixtures including sanitary and water supply
fittings and fixtures provided by him against pilferage and breakage during the
period of installations and thereafter till the building is physically handed over
to the department. No extra payment shall be made on this account.

The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night speed limit boards red flags, red lights
and providing barriers. He shall be responsible for all dangers and incidents
caused to existing / new work due to negligence on his part. No hindrances shall
be caused to traffic during the execution of the work.

. It shall be ensured by the contractor that no electric live wire is left exposed or

unattended to avoid any accidents in this regard.

. The Institute shall not have any responsibility or liability in case of any accident

injury to the personnel to the contractor at work site or to the general public at
the work site due to mishandling equipment by the personnel of the contractor
or any other similar reason.The responsibilities and liabilities for such accidents
and incidents shall be borne by the contractor.
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8.8

I.

8.9

Approach to Site

The tenderer shall see the approaches to the site. In case any approach from
main road is required at site or existing approach is to be improved and
maintained for cartage of materials by the contractor, the same shall be
provided, improved and maintained by thecontractor at his own cost.

Contractor shall take all precautionary measures to avoid any damage to
adjoining property.All necessary arrangement shall be made at his own cost.

Water proofing

. The agency have to take up the waterproofing work through the specialized

agency.

. The agency must submit the Guarantee as per Format 5.14 on completion of

work.

. The agency has to procure total quantity of water proofing materials at one go

and the materials have to be deposited with the department along with the
original copy of challan. A record of same should be made on Register issued
by Engineer-In-Charge. Engineer-In-Charge has to make dated signature on
each bucket. No empty bucket shall be allowed to takeaway till the completion
of work. All empty bucket shall be removed after completion of work and
checking the theoretical consumption of the material.

. Water Proofing Treatment: The contractor must associate himself with the

specialized firm, to be approved by the Engineer-in-charge in writing, for
water proofing treatment. Guarantee in the prescribed proforma attached
with tender document shall be given by the contractor, for a period of Ten
years from the date after the maintenance period prescribed in the contract. In
addition, 10% (ten percent) of the cost of water proofing items shall be retained
as guarantee to watch the performance of the work done. However, half of
this retained amount will be released after five years, if the performance of the
work done is found satisfactory. If however any defect is noticed during the
guarantee period, it shall be rectified by the contractor within seven days of
intimation. In case it is not attended to, the same will be got done by another
agency at the risk and cost of the contractor. This guarantee deposit can
however be released in full if a bank guarantee of equivalent amount for 10
years is produced and deposited with the department by the contractor (see
Form 5.14).

SL. No. | Roofing and water proofing

1 The following shall NOT be measured separately and shall be
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deemed to be included in the rates quoted.

5 Preparation of surface for laying of insulation and
Waterproofing treatment as required by the specialist
Contractors. The surface should be cleared of all loose mortar,
dust and waste by hacking and cleaning with wire brush

3 All cutting, dressing, trimming and waste including cutting to
required shapes.

4 Work in narrow widths, to required profiles and at all
locations as shown

5 Work at all heights and depths.

6 Testing of treated areas in approved manner for performance

of the treatment.

7 All protection to the water-proofing surfaces to prevent
damage by other trades.

8 The treatment shall carry a guarantee of 08 years, which shall
be given by the water - proofing specialist contractor and
counter- signed by the main contractor. The main contractor
shall be fully responsible for the performance of the water
proofing treatment

9 Minor modifications in the contract specifications of the
treatment, may be accepted according to the method of the
treatment of the respective water-proofing specialist

contractor.

8.10 Water and Flooding

1. The contractor shall have to arrange water of desirable quality for the
construction purpose for which he may have to install water purifier at site or
might have to bring/ purchase water from outside as per decision of Engineer-
in-charge. Nothing extra shall be paid on this account.

2. For works below ground level the contractor shall keep that area free from water.
If dewatering or bailing out of water is required the contractor shall do it and
nothing extra shall be paid except otherwise provided in the items of schedule of
quantity.

3. In case of flooding of site on account of rain or any other cause and any
consequent damage, whatsoever, no claim financially or otherwise shall be
entertained not withstanding any other provisions elsewhere in the contract
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agreement. Also, the Contractor shall make good, at his own cost, the damages
caused, if any.

4. The water charges (for water connection) shall be borne by the contractor.

8.11 Acts and Laws

1. The Contractor shall keep himself fully informed of all acts and laws of the
Central & StateGovernments, all orders, decrees of statutory bodies, tribunals
having any jurisdiction or authority, which in any manner may affect those
engaged or employed and anything related to carrying out the work. All the
rules & regulations and bye-laws laid down by Collector / MC etc. and any
other statutory bodies shall be adhered to, by the contractor, during the
execution of work.

2. The Contractor shall also adhere to all traffic restrictions notified by the local
authorities.

3. All statutory taxes, levies, charges (including water and sewerage charges,
charges for temporary service connections and / or any other charges, as
applicable) payable to suchauthorities for carrying out the work, shall be
borne by the Contractor.

4. The Contractor shall arrange to give all notices as required by any statutory
/ regulatory authority and shall pay to such authority all the fees that is
required to be paid for the execution of work. He shall protect and
indemnify the Institute and its officials & employees against any claim and
/or liability arising out of violations of any such laws, ordinances, orders,
decrees, by himself/herself or by his/her employees or his/her authorized
representatives. Nothing extra shall be payable on these accounts.

5. The fee payable to statutory authorities for obtaining the various permanent
service shallbe borne by the Institute.

8.12 Labour and Laws

1. The Contractor shall display all permissions, licenses, registration
certificates, bar charts,other statements etc. under various labour laws and
other regulations applicable to the works, at his site office.

2. Huts for labour are not permitted within the premises of the Institute. No
extra cost shallbe payable even if the contractor provides such accommodation
at a place as is acceptable to the local body.

8.13 Nondisclosure Agreement.

1. The Agency shall take all precautions not to disclose, divulge and/or
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disseminate to any third party any confidential information, proprietary
information on the Institute business or security arrangements (including but
not limited to the Assignment instructions, Schedules and other subsequent
Arrangements) and/or business of the Institute. The obligation is not limited to
any Scope and the Agency shall be held responsible in case of beach of the
confidentiality of Institute’s information.

2. If the Agency receives enquiries from Press/Media/Radio/Television or other
bodies / persons, the same shall be referred by the Agency to Institute
immediately on receipt of such queries.

8.14 Indemnification:

1. The agency shall be directly responsible to indemnify the Institute against
all charges, dues, claims, etc. arising out of the disputes relating to the dues
and employment of the personnel deployed and further for any
claim/compensation against all damages and accidents caused due to
negligence on the part of the agents, employees and other personnelof the
agency.

2. That the contractor shall keep the IITK indemnified against all claims
whatsoever in respectof the employees deployed by the contractor. In case
any employee of the contractor so deployed enters in dispute of any nature
whatsoever, it will be the primarily responsibility of the contractor to contest
the same. In case IITK is made party and is supposed tocontest the case,
IITK will be reimbursed for the actual expenses incurred towards Counsel Fee
and other expenses which shall be paid in advance by the Contractor to IITK on
demand. Further, the contractor shall ensure that no financial or Any other
liability comes on IITK in this respect of any nature whatsoever and shall keep
IITK indemnified in this respect.

8.15 Force Majeure:

If at any time, during the continuance of this contract, the performance in
whole or in part by either party of any obligation under this contract is
prevented or delayed by reasons of any war, hostility, acts of public enemy,
civil commotion, sabotage, fires, floods, explosion, epidemics quarantine
restriction, strikes, lockouts or acts of god (hereinafter referred to as events)
provided notice of happenings of any such event, is served by party seeking
concession to the other as soon as practicable, but within 21 days from the date
of occurrence and termination thereof. Provided the Party satisfies Institute
adequately of the measures taken by it. Neither party shall, by reason of such
event, be entitled to terminate this contract, nor shall either party have any
claim for damages against the’ other in respect of such non-performance or
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delay in performance. Further, the services under the contract shall be resumed
as soon as practicable after such event has come to an end or ceased to exist
and the decision of Institute as to whether the services have to resume or not
shall be final and conclusive, provided further, that if the performance in whole
or in part of any obligation under this contract is prevented or delayed by reason
of any such event for a period exceeding 60 days, Institute may at his option,
terminate the contract.

8.16 Dispute resolution

1. The institute reserves the right to amend rules whenever and wherever
considered necessaryand appropriate. The same shall be intimated to the
agency in due course.

2. Any dispute arising out of and in relation to this agreement shall be
referred to the arbitration by sole arbitrator to be appointed by Director of
the Institute. The arbitrationwould be conducted and governed by and
under the provisions of Arbitration Act, 1996and its amendments. Any
legal dispute will be subject to jurisdiction of Kanpur Courts only and no
other court shall have the jurisdiction.

3. Any dispute arising out of and in relation to this agreement shall be referred
to the arbitration by sole arbitrator to be appointed by Director of the Institute.
The arbitration would be conducted and governed by and under the
provisions of Arbitration Act, 1996. Any legal dispute will be subject to
jurisdiction of Kanpur Courts only and no other court shall have the
jurisdiction.

8.17 Arbitration

1. Except as otherwise provided anywhere in this Agreement, if any dispute,
difference, the question of disagreement or matter, whatsoever, arises
between the parties, as to the meaning, operation or effect of the Agreement
or out of or relating to the Agreement orbreach thereof, the same shall be
referred to a Sole Arbitrator, to be appointment by theDirector of the
Institute at the time of the dispute.

2. If the Arbitrator, to whom the matter is originally referred, dies or refuses to
act or resigns for any reasons from the position of arbitration, it shall be
lawful for the Director of the Institute to appoint another person to act as
Arbitrator in the manner aforesaid. Such person shall be entitled to proceed
with the reference from the stage at which it was leftby its predecessor,
provided both the parties consent to this effect, failing which, the arbitrator
shall be entitled to proceed on the matter de- novo.
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3. It is a term of the Agreement that the party invoking the arbitration shall
specify all disputes to be referred to arbitration at the time of invocation of
arbitration under the clause.

4. It is a term of the contract that the cost of arbitration shall be borne by the
parties themselves.

5. The place of the arbitration shall be Kanpur Nagar, Uttar Pradesh, India.

6. Subject as aforesaid, the provisions of the Arbitration and Conciliation Act,
1996 and any statutory modifications, amendments or re-enactment thereof
and rules made thereunder and for the time being in force, shall apply to the
arbitration proceeding under this clause.

7. Except as otherwise provided anywhere in this Agreement, the Arbitration
proceedingsshall be conducted in English and the Agreement shall be
constructed, interpreted and governed by the law of India, for the time
being in force.

8.18 Termination of contract:

The Superintending Engineer may terminate this contract immediately as
per clause of GCC 2003 (CPWD) by written notice if the contractor
abandons the work, fail to maintain project violate specifications, sublates
the contract without permission or become in solvent.

Upon termination, all the security deposit, performance guarantee and
earnest money shall be forfeited to the Institute.

Furthermore, the Institute reserve the right to seize all on site materials and
equipment and complete the remaining work through another agency
entirely at the contractor’s financial risk and expenses.

8.19 Jurisdiction of Courts

The court(s) at Kanpur Nagar, Uttar Pradesh, shall have the exclusive
jurisdiction to try any asall the disputes(s) between the parties arising out
this Agreement.
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9. Testing Charges

B ww Pt R
FITET 9
No. DG/MAN/410
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRIMAN BHAWAN, NEW DELHI DATED: 22.10.2021

Subject: Addition of new Para 4.10.2 in CPWD Works Manual 2019
regarding testing charges to be borne by contractor.

It has been noticed that following provisions are sometimes being made
inthe MITs ! Agreements by the NIT approving authorities

"The cost of test shall be borne by contracter/ department in the manner as
below:
I; By the contractaor, if the result shows that material does not confarm
to the relevant codes! specificatian,
ii. By the department, if the results show that the material conforms to
relevant cades/ specification.”

It has bzen decided by the competent authority that testing charges
shall be borne by the contractor in all cases. Accordingly following new para is
added in CPWD Works Manual -2018. _

Existing Provision Modified Provision

4.10 Preparation of NIT | 4.10 Preparation of NIT

4.10.2 No Provision 4.10.2 Testing charges to be borne by
contractor =

Following provision shall be incorporated by
the NIT approving authority in the NIT:

All expenditure to be incurred for testing of
samples a.g. packaging, sealing,
transportation, loading, unloading etc.
including testing charges shall be borne by
the contractor. The NIT shall have list of

approved laboratories for testing as approved
_____ by ADG / SDG.

This issues with the approval of competent authority. %:g
(T ST 2 10 s

sz aifsETmEr T T
|ssued from file No. CSQCMAG 021 e-file B116587
vlafafe: i #enff oo SR e & sfmfEr s arres e
“widuldl g (e deaEe @ Fem E

Figure 1: Modified provisions in CPWD works manual 2019 regarding testing
charges to be borne by contractor.
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